IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/14/15

VENDOR RANKING Page: 001 1
Bid Order: 001 Contract ID: 01-C001-088 Primary County: ADAIR
Letting Date: 150915 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by HERBERGER CONSTR. CO., INC.
Contract Period: 70 WORK DAYS Late Start Date: 07/25/16

Project: BROS-C001(88)--8J-01
Work Type: BRIDGE REPLACEMENT - CCS
County: ADAIR Prj Awd Amt: $420,171.58
Route: TRENTON AVE
Location: ON TRENTON AVE, OVER NORTH RIVER, S29 T77

R30
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 HE420 HERBERGER CONSTRUCTION CO., INC. $ 420,171.58 100.00 %
2 Cu080 CUNNINGHAM-REIS CO. $ 432,545.50 102.94 %
3 I0081 IOWA BRIDGE & CULVERT, L.C. $ 462,237.73 110.01 %
4 MU120 MURPHY HEAVY CONTRACTING CORP. $ 466,162.10 110.94 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/14/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 2
Bid Order: 001 Contract ID: 01-C001-088 Primary County: ADAIR
Letting Date: 09/15/15 10:00 A.M.
| ( 1 ) HE420 | ( 2 ) Cu08o | ( 3 ) 10081
| HERBERGER CONSTR. CO., INC. |CUNNINGHAM-REIS CO. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2625000 1260.000 CY | 10.00000 12600.00 | 10.00000 12600.00 | 21.00000 26460.00
EMBANKMENT-IN-PLACE | | |
0020 2102-2710070 50.000 CY | 5.25000 262.50| 5.00000 250.00| 15.00000 750.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2105-8425015 1117.100 CY | 5.25000 5864.78| 5.00000 5585.50 | 15.00000 16756.50
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0040 2312-8260051 287.200 TON | 27.00000 7754.40 | 25.50000 7323.60]| 26.00000 7467.20
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | \
0050 2401-6745910 8.000 EACH | 165.00000 1320.00]| 50.00000 400.00| 50.00000 400.00
REMOVAL OF SIGN | | \
0060 2417-0225024 2.000 EACH | 350.00000 700.00 | 350.00000 700.00 | 375.00000 750.00
APRONS, METAL, 24 IN. DIA. | | \
0070 2417-1040024 68.000 LF | 46.00000 3128.00]| 50.00000 3400.00| 48.00000 3264.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. \ \ \
0080 2505-4008400 4.000 EACH | 1650.00000 6600.00| 1650.00000 6600.00| 1825.00000 7300.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0090 2505-4021010 4.000 EACH | 200.00000 800.00 | 200.00000 800.00 | 225.00000 900.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0100 2505-4021700 4.000 EACH | 2000.00000 8000.00 | 2000.00000 8000.00 | 2025.00000 8100.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0110 2518-6910000 2.000 EACH | 150.00000 300.00]| 250.00000 500.00 | 100.00000 200.00
SAFETY CLOSURE | |
0120 2519-4200110 358.000 LF | 3.00000 1074.00| 3.00000 1074.00| 12.00000 4296.00
REMOVAL OF FENCE, BARBED WIRE | | |
0130 2528-8445110 LUMP | 3000.00000 3000.00| 4000.00000 4000.00 | 2000.00000 2000.00
TRAFFIC CONTROL | |
0140 2601-2636043 0.650 ACRE | 3500.00000 2275.00 | 3500.00000 2275.00 | 1050.00000 682.50
SEEDING AND FERTILIZING (RURAL) | | |
0150 2602-0000020 50.000 LF | 5.00000 250.00| 8.00000 400.00] 1.55000 77.50
SILT FENCE \ \ |
0160 2602-0000030 240.000 LF | 5.00000 1200.00] 5.00000 1200.00] 2.50000 600.00
SILT FENCE FOR DITCH CHECKS | \ \
0170 2602-0000071 320.000 LF | 0.50000 160.00] 0.50000 160.00] 0.10000 32.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | \ |
| | |

DITCH CHECKS



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/14/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 3
Bid Order: 001 Contract ID: 01-C001-088 Primary County: ADAIR
Letting Date: 09/15/15 10:00 A.M.
| ( 1 ) HE420 | ( 2 ) CUu080 | ( 3 ) I0081
| HERBERGER CONSTR. CO., INC. |CUNNINGHAM-REIS CO. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0180 2602-0000101 24.000 LF | 1.00000 24 .00 5.00000 120.00] 0.20000 4.80
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK \ \
0190 2602-0000312 320.000 LF | 3.00000 960.00] 4.00000 1280.00| 1.50000 480.00
PERIMETER AND SLOPE SEDIMENT CONTROL | \
DEVICE, 12 IN. DIA. | | |
0200 2602-0000350 320.000 LF | 4.00000 1280.00] 4.00000 1280.00| 0.50000 160.00
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | |
0210 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00| 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0220 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 59,052.68] S 59,448.10] S 82,180.50
—————————————————————————————————————————— o
SECTION 0002 ITEMS FOR A 110-0 X 24'-6 CONTINOUS CONCRETE SLAB BRIDGE
\ \ \
0230 2104-2710020 1336.000 cCY | 4.25000 5678.00| 5.00000 6680.00] 20.00000 26720.00
EXCAVATION, CLASS 10, CHANNEL | | |
0240 2401-6745625 LUMP | 14000.00000 14000.00| 18000.00000 18000.00| 15000.00000 15000.00
REMOVAL OF EXISTING BRIDGE | | |
0250 2402-2720000 162.900 cCY | 40.00000 6516.00] 25.00000 4072.50] 30.00000 4887.00
EXCAVATION, CLASS 20 | | |
0260 2403-0100010 211.700 CY | 575.00000 121727.50] 520.00000 110084.00] 560.00000 118552.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0270 2404-7775000 54630.000 LB | 0.88000 48074.40| 0.73000 39879.90| 0.81000 44250.30
REINFORCING STEEL \ \ \
0280 2414-6424124 242.200 LF | 65.00000 15743.00] 55.00000 13321.00] 85.00000 20587.00
CONCRETE OPEN RAILING, TL-4 | \ \
0290 2501-0201042 300.000 LF | 36.00000 10800.00| 32.00000 9600.00] 42.00000 12600.00
PILES, STEEL, HP 10 X 42 | | \
0300 2501-0201473 630.000 LF | 55.00000 34650.00| 55.00000 34650.00] 50.00000 31500.00
PILES, STEEL, HP 14 X 73 | | \
0310 2501-5478073 322.000 LF | 90.00000 28980.00 | 130.00000 41860.00] 75.00000 24150.00
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 14 X 73 (P1OL TYPE 3) | | |
0320 2507-6800061 899.000 TON | 50.00000 44950.00| 50.00000 44950.00| 52.07000 46810.93
REVETMENT, CLASS E \ \ \
0330 2533-4980005 LUMP | 30000.00000 30000.00| 50000.00000 50000.00| 35000.00000 35000.00
MOBILIZATION | \
SECTION TOTALS | S 361,118.90] S 373,097.40] S 380,057.23
—————————————————————————————————————————— e
CONTRACT TOTALS | S 420,171.58] S 432,545.50] S 462,237.73




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/14/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 4
Bid Order: 001 Contract ID: 01-C001-088 Primary County: ADAIR
Letting Date: 09/15/15 10:00 A.M.
\ 4 ) MU120 | ( ) | ( )
|MURPHY HEAVY CONTRACTING COR | \
LINE NO / ITEM CODE / ALT \ \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2625000 1260.000 CY | 10.00000 12600.00| \
EMBANKMENT-IN-PLACE | | |
0020 2102-2710070 50.000 CY | 30.00000 1500.00] \
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2105-8425015 1117.100 CY | 15.00000 16756.50] |
TOPSOIL, STRIP, SALVAGE AND SPREAD \ \
0040 2312-8260051 287.200 TON | 28.00000 8041.60| |
GRANULAR SURFACING ON ROAD, CLASS A | |
CRUSHED STONE | |
0050 2401-6745910 8.000 EACH | 100.00000 800.00| |
REMOVAL OF SIGN \ \ \
0060 2417-0225024 2.000 EACH | 250.00000 500.00| |
APRONS, METAL, 24 IN. DIA. | | \
0070 2417-1040024 68.000 LF | 50.00000 3400.00 | |
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. \ \ \
0080 2505-4008400 4.000 EACH | 1700.00000 6800.00| |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | \
SECTION | | |
0090 2505-4021010 4.000 EACH | 250.00000 1000.00 | |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0100 2505-4021700 4.000 EACH | 2000.00000 8000.00 | |
STEEL BEAM GUARDRAIL END TERMINAL | \ \
0110 2518-6910000 2.000 EACH | 175.00000 350.00] |
SAFETY CLOSURE | |
0120 2519-4200110 358.000 LF | 3.00000 1074.00| |
REMOVAL OF FENCE, BARBED WIRE | | |
0130 2528-8445110 LUMP | 2500.00000 2500.00 | |
TRAFFIC CONTROL | |
0140 2601-2636043 0.650 ACRE | 2000.00000 1300.00| \
SEEDING AND FERTILIZING (RURAL) | | |
0150 2602-0000020 50.000 LF | 2.00000 100.00| |
SILT FENCE \ \ \
0160 2602-0000030 240.000 LF | 3.00000 720.00 | |
SILT FENCE FOR DITCH CHECKS | | |
0170 2602-0000071 320.000 LF | 1.50000 480.00 | |
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
\ \ \

DITCH CHECKS



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/14/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 5
Bid Order: 001 Contract ID: 01-C001-088 Primary County: ADAIR
Letting Date: 09/15/15 10:00 A.M.
| ( 4 ) MU120 | ( ) | ( )
|MURPHY HEAVY CONTRACTING COR | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0180 2602-0000101 24.000 LF | 1.00000 24.00] |
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0190 2602-0000312 320.000 LF | 3.00000 960.00| \
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0200 2602-0000350 320.000 LF | 3.00000 960.00| |
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | |
0210 2602-0010010 1.000 EACH | 500.00000 500.00| |
MOBILIZATIONS, EROSION CONTROL | | |
0220 2602-0010020 1.000 EACH | 1000.00000 1000.00| |
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 69,366.10] $ \ $
—————————————————————————————————————————— e
SECTION 0002 ITEMS FOR A 110-0 X 24'-6 CONTINOUS CONCRETE SLAB BRIDGE
\ \ \
0230 2104-2710020 1336.000 CY | 10.00000 13360.00]| |
EXCAVATION, CLASS 10, CHANNEL | \ |
0240 2401-6745625 LUMP | 35000.00000 35000.00 | |
REMOVAL OF EXISTING BRIDGE | | |
0250 2402-2720000 162.900 CY | 25.00000 4072 .50 |
EXCAVATION, CLASS 20 | | I
0260 2403-0100010 211.700 CY | 525.00000 111142.50] \
STRUCTURAL CONCRETE (BRIDGE) | | |
0270 2404-7775000 54630.000 LB | 0.80000 43704.00 | \
REINFORCING STEEL | | |
0280 2414-6424124 242.200 LF | 85.00000 20587.00| |
CONCRETE OPEN RAILING, TL-4 | | |
0290 2501-0201042 300.000 LF | 45.00000 13500.00| |
PILES, STEEL, HP 10 X 42 | \ \
0300 2501-0201473 630.000 LF | 50.00000 31500.00] |
PILES, STEEL, HP 14 X 73 | | \
0310 2501-5478073 322.000 LF | 90.00000 28980.00] |
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 14 X 73 (P1OL TYPE 3) \ \ \
0320 2507-6800061 899.000 TON | 50.00000 44950.00 | |
REVETMENT, CLASS E | | \
0330 2533-4980005 LUMP | 50000.00000 50000.00 | |
MOBILIZATION | |
SECTION TOTALS \ $ 396,796.00| $ | $
—————————————————————————————————————————— e e
CONTRACT TOTALS \ $ 466,162.10| $ \ $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
002 Contract ID: 08-C008-065
150915 10:00 A.M.
AWARD RECOMMENDED to
45 WORK DAYS Late Start Date:

MCCULLEY CULVERT, INC.
08/15/16

Run Date: 10/14/15
Page: 002 1

Primary County: BOONE
No Established DBE Goal

TOTAL % OVER
BID LOW BID
$ 359,982.34 100.00

Project: BRS-C008(65)--60-08
Work Type: RCB CULVERT REPLACEMENT - TWIN BOX
County: BOONE Prj Awd Amt: $359,982.34
Route: E26
Location: ON E-26, OVER BEAVER CREEK, IN S9 T84 R28
RANK VENDOR NO./NAME
1 MC201 MCCULLEY CULVERT, INC.
2 GR100 GRAVES CONSTRUCTION CO., INC.

$ 454,108.90



IOWA DEPARTMENT OF TRANSPORTATION
TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Bid Order: 002 Contract ID: 08-C008-065 Primary Co
Letting Date: 09/15/15 10:00 A.M.

Run Date: 10/14/15
Page: 002 2

unty: BOONE

| ( 1 ) MC201 | ( 2 ) GR100 \
IMCCULLEY CULVERT, INC. | GRAVES CONSTRUCTION CO., INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— o

SECTION 0001 ITEMS FOR A TWIN 12' X 8' X 60-0 REINFORCED CONCRETE BOX CULVERT

\
60.00000 7200.00| 62.00000 7440.00

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN
DIA.

\ \
0010 2102-2710070 120.000 CY | |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | \ \
0020 2104-2710020 550.000 CY | 12.00000 6600.00] 12.35000 6792.50]
EXCAVATION, CLASS 10, CHANNEL | | \
0030 2105-8425015 310.000 CY | 12.00000 3720.00] 12.35000 3828.50]
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0040 2115-0100000 135.000 CY \ 60.00000 8100.00 | 62.00000 8370.00 |
MODIFIED SUBBASE | | |
0050 2121-7425020 60.000 TON | 50.00000 3000.00]| 52.00000 3120.00 |
GRANULAR SHOULDERS, TYPE B | | |
0060 2123-7450000 2.400 STA | 750.00000 1800.00| 773.00000 1855.20 |
SHOULDER CONSTRUCTION, EARTH \ \ \
0070 2301-1033080 293.000 SY | 123.00000 36039.00 | 121.00000 35453.00 |
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 8 IN. | | |
0080 2401-6745625 LUMP | 39600.00000 39600.00 | 48000.00000 48000.00 |
REMOVAL OF EXISTING BRIDGE | | |
0090 2402-0425040 56.000 CY | 60.00000 3360.00| 165.00000 9240.00]
FLOODED BACKFILL | |
0100 2402-0875150 500.000 CY | 5.00000 2500.00 | 3.00000 1500.00 |
COMPACTION WITH MOISTURE CONTROL | | |
(STRUCTURES) | | I
0110 2402-2720000 1030.000 CY | 15.00000 15450.00 | 50.00000 51500.00 |
EXCAVATION, CLASS 20 | | |
0120 2402-2725005 110.000 TON | 32.00000 3520.00| 75.00000 8250.00 |
FOUNDATION TREATMENT MATERIAL | | |
0130 2403-0100020 228.700 CY | 485.00000 110919.50] 500.00000 114350.00]
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0140 2404-7775000 38754.000 LB | 0.96000 37203.84| 1.05000 40691.70]|
REINFORCING STEEL | \ \
0150 2417-1040024 42.000 LF | 75.00000 3150.00] 67.00000 2814.00]
CULVERT, CORRUGATED METAL ENTRANCE PIPE | |
24 IN. DIA. | | I
0160 2418-0000010 1.000 EACH | 6500.00000 6500.00] 15000.00000 15000.00 |
TEMPORARY STREAM DIVERSION \ \ \
0170 2502-8212034 120.000 LF | 30.00000 3600.00 | 26.00000 3120.00]|
| | \
| | |



Bid Order: 002
Letting Date: 09/15/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

08-C008-065

Run Date: 10/14/15
Page: 002 3

Primary County: BOONE

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0180 2502-8221304 2.000 EACH
SUBDRAIN OUTLET, DR-304

0190 2505-4008120 240.000 LF
REMOVAL OF STEEL BEAM GUARDRAIL

0200 2507-3250005 270.000 sSY
ENGINEERING FABRIC

0210 2507-6800061 200.000 TON
REVETMENT, CLASS E

0220 2510-6745850 198.000 sSY
REMOVAL OF PAVEMENT

0230 2518-6910000 3.000 EACH
SAFETY CLOSURE

0240 2526-8285000 LUMP
CONSTRUCTION SURVEY

0250 2527-9263109 2.700 STA
PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0260 2528-8445110 LUMP
TRAFFIC CONTROL

0270 2533-4980005 LUMP
MOBILIZATION

0280 2601-2634100 0.600 ACRE
MULCHING

0290 2601-2636043 0.600 ACRE
SEEDING AND FERTILIZING (RURAL)

0300 2602-0000020 265.000 LF
SILT FENCE

0310 2602-0000101 265.000 LF
MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

0320 2602-0000312 440.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

0330 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL

0340 2602-0010020 1.000 EACH
MOBILIZATIONS, EMERGENCY EROSION CONTRO

SECTION TOTALS

CONTRACT TOTALS

=

1)

65.

20.

100.

2500.

350.

2500.

35000.

700.

700.

MC201
CCULLEY CULVERT,

00000

00000

00000

00000

00000

00000

00000

00000

00000

.00000

.00000

INC.

2160.
1350.
13000.
3960.
300.
2500.

945.

2500.
35000.
420.
420.
795.

530.

1540.

500.
1000.
359,982.

359,982.

( 2 ) GR100 |
GRAVES CONSTRUCTION CO., INC |
UNIT PRICE AMOUNT:
420.00000 840.00]
8.00000 1920.00:
4.00000 1080.00:
67.00000 13400.001
15.50000 3069.001
250.00000 750.00:
3000.00000 3000.00:
300.00000 810.00}

|

4000.00000 4000.00:
55000.00000 55000.00:
700.00000 420.00:
3000.00000 1800.001
2.00000 530.00:
1.00000 265.00}

|

10.00000 4400.00]

|

500.00000 500.00]
1000.00000 1000.001

S 454,108.901
““““““ s 252,108.50]

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/14/15

VENDOR RANKING Page: 003 1
Bid Order: 003 Contract ID: 14-C014-153 Primary County: CARROLL
Letting Date: 150915 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to CUNNINGHAM-REIS CO.
Contract Period: 60 WORK DAYS Late Start Date: 07/25/16

Project: BROS-C014(153)--8J-14
Work Type: BRIDGE REPLACEMENT - CCS
County: CARROLL Prj Awd Amt: $332,345.30
Route: 24TH
Location: 240TH ST: OVER WILLOW CREEK

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 Cu080 CUNNINGHAM-REIS CO. $ 332,345.30 100.00 %
2 GR100 GRAVES CONSTRUCTION CO., INC. $ 340,277.32 102.38 %
3 MU120 MURPHY HEAVY CONTRACTING CORP. $ 384,027.00 115.55 %
4 CH320 CHRISTENSEN BROS., INC. $ 394,918.65 118.82 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/14/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 2
Bid Order: 003 Contract ID: 14-C014-153 Primary County: CARROLL
Letting Date: 09/15/15 10:00 A.M.
| ( 1 ) Cu08o0 | ( 2 ) GR100 | ( 3 ) MU120
| CUNNINGHAM-REIS CO. | GRAVES CONSTRUCTION CO., INC |MURPHY HEAVY CONTRACTING CORP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ITEMS FOR 100" X 30" CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2104-2710020 491.000 CY | 10.00000 4910.00] 5.00000 2455.00] 20.00000 9820.00
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2401-6745625 LUMP | 15000.00000 15000.00 | 24000.00000 24000.00] 33000.00000 33000.00
REMOVAL OF EXISTING BRIDGE | | |
0030 2402-2720000 99.000 cCY | 40.00000 3960.00] 30.00000 2970.00] 35.00000 3465.00
EXCAVATION, CLASS 20 | | |
0040 2403-0100010 229.200 cCY | 520.00000 119184.00] 430.00000 98556.00 | 550.00000 126060.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0050 2404-7775000 57789.000 LB | 0.70000 40452.30| 0.88000 50854.32| 1.00000 57789.00
REINFORCING STEEL | | |
0060 2414-6424124 222.200 LF | 65.00000 14443.00| 60.00000 13332.00| 85.00000 18887.00
CONCRETE OPEN RAILING, TL-4 | | |
0070 2501-0201042 1490.000 LF | 36.00000 53640.00 | 35.00000 52150.00 | 35.00000 52150.00
PILES, STEEL, HP 10 X 42 | | |
0080 2501-5478042 248.400 LF | 90.00000 22356.00] 175.00000 43470.00 | 90.00000 22356.00
CONCRETE ENCASEMENT OF STEEL H PILES, | |
HP 10 X 42 (P10L TYPE 3) | | |
0090 2505-4008400 4.000 EACH | 1700.00000 6800.00 | 1785.00000 7140.00] 2000.00000 8000.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0100 2505-4021010 4.000 EACH | 300.00000 1200.00] 300.00000 1200.00] 400.00000 1600.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0110 2505-4021700 4.000 EACH | 2000.00000 8000.00| 2050.00000 8200.00| 2200.00000 8800.00
STEEL BEAM GUARDRATL END TERMINAL | | |
0120 2518-6910000 2.000 EACH | 450.00000 900.00] 150.00000 300.00] 250.00000 500.00
SAFETY CLOSURE | |
0130 2528-8445110 LUMP | 4500.00000 4500.00] 3650.00000 3650.00] 2500.00000 2500.00
TRAFFIC CONTROL | | |
0140 2533-4980005 LUMP | 37000.00000 37000.00 | 32000.00000 32000.00 | 39100.00000 39100.00
MOBILIZATION | |
SECTION TOTALS | $ 332,345.30] $ 340,277.32| $ 384,027.00
—————————————————————————————————————————— Rt ettt ettt e ettt ettt
CONTRACT TOTALS | S 332,345.30] S 340,277.32| S 384,027.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/14/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 3
Bid Order: 003 Contract ID: 14-C014-153 Primary County: CARROLL
Letting Date: 09/15/15 10:00 A.M.
| ( 4 ) CH320 | ( ) | ( )
| CHRISTENSEN BROS., INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ITEMS FOR 100' X 30' CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2104-2710020 491.000 CY | 10.00000 4910.00 | \
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2401-6745625 LUMP | 35000.00000 35000.00| |
REMOVAL OF EXISTING BRIDGE | \ \
0030 2402-2720000 99.000 CY | 25.00000 2475.00 | |
EXCAVATION, CLASS 20 | | \
0040 2403-0100010 229.200 CY | 600.00000 137520.00] |
STRUCTURAL CONCRETE (BRIDGE) | | |
0050 2404-7775000 57789.000 LB | 0.85000 49120.65] |
REINFORCING STEEL | | |
0060 2414-6424124 222.200 LF | 85.00000 18887.00 ]| \
CONCRETE OPEN RAILING, TL-4 | | |
0070 2501-0201042 1490.000 LF | 37.00000 55130.00 | |
PILES, STEEL, HP 10 X 42 \ \ \
0080 2501-5478042 248.400 LF | 140.00000 34776.00]| |
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 10 X 42 (P1OL TYPE 3) | | |
0090 2505-4008400 4.000 EACH | 1725.00000 6900.00| \
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | \
0100 2505-4021010 4.000 EACH | 300.00000 1200.00| |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0110 2505-4021700 4.000 EACH | 1975.00000 7900.00 | |
STEEL BEAM GUARDRAIL END TERMINAL | | |
0120 2518-6910000 2.000 EACH | 125.00000 250.00| |
SAFETY CLOSURE | |
0130 2528-8445110 LUMP | 1850.00000 1850.00 | |
TRAFFIC CONTROL \ \
0140 2533-4980005 LUMP | 39000.00000 39000.00| |
MOBILIZATION | |
SECTION TOTALS | $ 394,918.65| $ | $
—————————————————————————————————————————— b
CONTRACT TOTALS | $ 394,918.65| $ | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
004 Contract ID: 14-4702-602-A
150915 10:00 A.M.
AWARD RECOMMENDED to
80 WORK DAYS Late Start Date:

CHRISTENSEN BROS., INC.
06/20/16

BROS-4702 (602)--8J-14

BRIDGE REPLACEMENT - CCS

CARROLL Prj Awd Amt: $838,811.40
MAIN STREET

IN THE CITY OF MANNING, ON MAIN STREET, OVER
WILLOW CREEK

Run Date:

Primary County: CARROLL
No Established DBE Goal

Page: 004

10/14/15

1

RANK
1 CH320
2 GR100

CHRISTENSEN BROS., INC.
GRAVES CONSTRUCTION CO., INC.

$ 838,811.40
$ 970,955.72



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/14/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004 2
Bid Order: 004 Contract ID: 14-4702-602-A Primary County: CARROLL
Letting Date: 09/15/15 10:00 A.M.
| 1 ) CH320 | ( 2 ) GR100 | ( )
| CHRISTENSEN BROS., INC. | GRAVES CONSTRUCTION CO., INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2710070 1744.000 CY | 16.00000 27904.00| 16.50000 28776.00]|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2105-8425015 502.000 CY | 13.20000 6626.40] 13.60000 6827.20]|
TOPSOIL, STRIP, SALVAGE AND SPREAD | \
0030 2109-8225100 5.010 STA | 1500.00000 7515.00 | 1545.00000 7740.45|
SPECIAL COMPACTION OF SUBGRADE | | |
0040 2301-0690202 476.400 SY | 115.00000 54786.00 | 118.00000 56215.20|
BRIDGE APPROACH, BR-202 | | |
0050 2301-1033070 964.600 SY | 70.00000 67522.00 | 72.00000 69451.20 |
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 7 IN. | | |
0060 2301-6911722 LUMP | 1500.00000 1500.00| 1545.00000 1545.00 |
PORTLAND CEMENT CONCRETE PAVEMENT | \ \
SAMPLES | | |
0070 2416-0100018 1.000 EACH | 1325.00000 1325.00]| 1365.00000 1365.00 |
APRONS, CONCRETE, 18 IN. DIA. | | |
0080 2435-0250700 2.000 EACH | 5400.00000 10800.00| 5562.00000 11124.00]|
INTAKE, SW-507 | \ \
0090 2503-0114218 54.000 LF | 96.00000 5184.00| 99.00000 5346.00 |
STORM SEWER GRAVITY MAIN, TRENCHED, | | \
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 18 IN. | | |
0100 2503-0200036 112.000 LF | 23.00000 2576.00 | 24.00000 2688.00 |
REMOVE STORM SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | | \
0110 2504-0240036 115.000 LF | 23.00000 2645.00 | 24.00000 2760.00 |
REMOVE SANITARY SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | | |
0120 2510-6745850 1333.300 SY | 14.00000 18666.20 | 14.50000 19332.85|
REMOVAL OF PAVEMENT | \ |
0130 2510-6750600 4.000 EACH | 1250.00000 5000.00| 1290.00000 5160.00|
REMOVAL OF INTAKES AND UTILITY ACCESSES | |
0140 2511-6745900 186.600 SY | 14.00000 2612.40| 14.50000 2705.70|
REMOVAL OF SIDEWALK | | |
0150 2511-7526005 370.600 SY \ 54.00000 20012.40| 56.00000 20753.60|
SIDEWALK, P.C. CONCRETE, 5 IN. | | |
0160 2515-2475006 149.100 sY | 57.00000 8498.70 | 59.00000 8796.90 |
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/14/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004 3
Bid Order: 004 Contract ID: 14-4702-602-A Primary County: CARROLL
Letting Date: 09/15/15 10:00 A.M.
| ( 1 ) CH320 | ( 2 ) GR100 | ( )
| CHRISTENSEN BROS., INC. | GRAVES CONSTRUCTION CO., INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0170 2515-6745600 149.800 SY | 14.00000 2097.20| 14.50000 2172.10]|
REMOVAL OF PAVED DRIVEWAY | | \
0180 2518-6910000 2.000 EACH | 100.00000 200.00 | 250.00000 500.00]|
SAFETY CLOSURE | |
0190 2528-8445110 LUMP | 2200.00000 2200.00 | 4500.00000 4500.00 |
TRAFFIC CONTROL | |
0200 2552-0000300 LUMP | 2000.00000 2000.00 | 2060.00000 2060.00 |
TRENCH COMPACTION TESTING | | |
0210 2554-0124008 107.000 LF | 140.00000 14980.00 | 144.00000 15408.00 |
WATER MAIN, TRENCHLESS, POLYVINYL | | |
CHLORIDE PIPE (PVC), 8 IN. | | |
0220 2601-2634100 0.500 ACRE | 700.00000 350.00] 700.00000 350.00]
MULCHING | | |
0230 2601-2636044 0.500 ACRE | 5000.00000 2500.00]| 5000.00000 2500.00]|
SEEDING AND FERTILIZING (URBAN) | | |
0240 2602-0000020 628.000 LF | 2.00000 1256.00| 2.00000 1256.00|
SILT FENCE | | |
0250 2602-0000071 628.000 LF | 1.00000 628.00| 1.00000 628.00 |
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0260 2602-0000101 628.000 LF | 1.00000 628.00| 1.00000 628.00|
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0270 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00]|
MOBILIZATIONS, EROSION CONTROL | | |
SECTION TOTALS | $ 270,512.30] $ 281,089.20] $
—————————————————————————————————————————— R et e b e e
SECTION 0002 ITEMS FOR A 80' X 31' CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0280 2104-2710020 237.100 CY | 10.00000 2371.00] 10.00000 2371.00]|
EXCAVATION, CLASS 10, CHANNEL | | |
0290 2401-6745625 LUMP | 30000.00000 30000.00] 75000.00000 75000.00|
REMOVAL OF EXISTING BRIDGE | | |
0300 2402-2720000 85.000 CY | 25.00000 2125.00] 50.00000 4250.00]
EXCAVATION, CLASS 20 | | |
0310 2403-0100010 237.500 CY | 650.00000 154375.00] 625.00000 148437.50]
STRUCTURAL CONCRETE (BRIDGE) | | |
0320 2404-7775005 61069.000 LB | 0.90000 54962.10]| 0.98000 59847.62|
REINFORCING STEEL, EPOXY COATED | | |
0330 2414-6424119 209.000 LF | 200.00000 41800.00] 180.00000 37620.00]|
\ \ \

CONCRETE BARRIER RAILING, AESTHETIC



Bid Order: 004
Letting Date: 09/15/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

14-4702-602-A

Run Date: 10/14/15
Page: 004 4

Primary County: CARROLL

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0340 2414-6445100 150.900 LF
STRUCTURAL STEEL PEDESTRIAN HAND RAILIN

0350 2501-0201042 2120.000 LF
PILES, STEEL, HP 10 X 42

0360 2501-5478042 306.000 LF
CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

0370 2507-3250005 494.800 SY
ENGINEERING FABRIC

0380 2507-4011100 110.700 CY
CONCRETE GROUT FOR REVETMENT OR GABION

0390 2507-6800061 547.800 TON
REVETMENT, CLASS E

0400 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

CONTRACT TOTALS

1)

Q —~

130.

200.

55.

85000.

CH320

HRISTENSEN BROS.,

.50000

00000

00000

00000

INC.

1237.
22140.
30129.
85000.

568,299.

838,811.

( 2 ) GR100 \
GRAVES CONSTRUCTION CO., INC |
UNIT PRICE AMOUNT:
235.00000 35461.50]
38.00000 80560.001
230.00000 70380.001

|

3.00000 1484.40|
195.00000 21586.501
60.00000 32868.001
120000.00000 lZOOO0.00:

$ 689,866.52;
___________ s T970,985.721

UNIT PRICE AMOUNT




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
005 Contract ID: 29-C029-079
150915 10:00 A.M.
AWARD RECOMMENDED to
45 WORK DAYS Late Start Date:

MUSCATINE BRIDGE CO., INC.
04/04/16

Run Date: 10/14/15
Page: 005 1

Primary County: DES MOINES
No Established DBE Goal

TOTAL % OVER
BID LOW BID
$ 153,577.60

Project: ER-C029(79)--58-29
Work Type: RCB CULVERT REPLACEMENT - SINGLE BOX
County: DES MOINES Prj Awd Amt: $153,577.60
Route: PLEASANT GROVE RD.
Location: AT DRAINAGE DITCH (DDIR# IA-14-01-29-01), O.
9 MILES WEST OF U.S. 61, ON THE SOUTH LINE
OF SECTION 03-71-03.
RANK VENDOR NO./NAME
1 MU181 MUSCATINE BRIDGE CO., INC.
2 10081 IOWA BRIDGE & CULVERT, L.C.

100.00 %

$ 182,258.70 118.67



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/14/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 2
Bid Order: 005 Contract ID: 29-C029-079 Primary County: DES MOINES
Letting Date: 09/15/15 10:00 A.M.
1 ) MU181 2 ) 10081 ( )

( (
MUSCATINE BRIDGE CO., INC. IOWA BRIDGE & CULVERT, L.C.

LINE NO / ITEM CODE / ALT

PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

\
\
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
__________________________________________ +
SECTION 0001 ITEMS FOR A 5' X 5' X 79' SINGLE BOX RCB CULVERT
\ \ \
0010 2102-4560000 1.000 STA | 400.00000 400.00] 320.00000 320.00]
LOCATING TILE LINES \ \ \
0020 2105-8425015 339.000 CY | 6.00000 2034.00]| 7.00000 2373.00]
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0030 2111-8174100 309.200 SY | 8.00000 2473.60]| 10.00000 3092.00]|
GRANULAR SUBBASE | \ \
0040 2123-7450000 1.790 STA | 800.00000 1432.00| 550.00000 984.50]
SHOULDER CONSTRUCTION, EARTH | | \
0050 2301-1033080 290.000 SY | 110.00000 31900.00] 137.80000 39962.00 |
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 \ \
DURABILITY, 8 IN. | | |
0060 2401-6745650 LUMP | 3800.00000 3800.00 | 5000.00000 5000.00 |
REMOVAL OF EXISTING STRUCTURES | | |
0070 2402-0425031 126.000 TON | 22.00000 2772.00]| 25.00000 3150.00]
GRANULAR BACKFILL \ \ \
0080 2402-2720000 1905.000 CY | 18.00000 34290.00] 15.00000 28575.00]
EXCAVATION, CLASS 20 | | \
0090 2402-2725005 80.000 TON | 35.00000 2800.00 | 30.00000 2400.00 |
FOUNDATION TREATMENT MATERIAL | | |
0100 2403-0100020 84.500 CY | 480.00000 40560.00 | 598.00000 50531.00 |
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0110 2404-7775000 9541.000 LB | 1.00000 9541.00] 1.50000 14311.50]
REINFORCING STEEL | | |
0120 2418-0000010 1.000 EACH | 1200.00000 1200.00| 3000.00000 3000.00|
TEMPORARY STREAM DIVERSION | | |
0130 2502-8213108 2.000 LF | 100.00000 200.00 | 100.00000 200.00 |
SUBDRAIN, PVC, STANDARD, NON-PERFORATED | \ \
8 IN. | | |
0140 2507-8029000 3.000 TON | 120.00000 360.00| 60.00000 180.00|
EROSION STONE | |
0150 2510-6745850 290.000 sSY | 12.00000 3480.00] 12.00000 3480.00]
REMOVAL OF PAVEMENT | | |
0160 2518-6910000 2.000 EACH | 150.00000 300.00| 157.79000 315.58|
SAFETY CLOSURE | \
0170 2527-9263109 1.120 STA | 500.00000 560.00| 525.96000 589.08|
| | \
| | |



Bid Order: 005

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 29-C029-079

Run Date: 10/14/15
Page: 005 3

Primary County: DES MOINES

Letting Date: 09/15/15 10:00 A.M.
| ( 1 ) MU1l81 | ( 2 ) 10081 | ( )
|IMUSCATINE BRIDGE CO., INC. | IOWA BRIDGE & CULVERT, L.C. |

LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0180 2528-8445110 LUMP | 1875.00000 1875.00 | 1972.33000 1972.33]|

TRAFFIC CONTROL | |
0190 2533-4980005 LUMP | 11850.00000 11850.00| 20000.00000 20000.00]|

MOBILIZATION | | |
0200 2601-2634100 0.500 ACRE | 700.00000 350.00| 700.00000 350.00]

MULCHING | | |
0210 2601-2636043 0.500 ACRE | 2000.00000 1000.00| 2103.82000 1051.91|

SEEDING AND FERTILIZING (RURAL) | | |
0220 2602-0000309 80.000 LF | 5.00000 400.00| 5.26000 420.80|

PERIMETER AND SLOPE SEDIMENT CONTROL | | |

DEVICE, 9 IN. DIA. | | I

SECTION TOTALS | $ 153,577.60] $ 182,258.70] $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 153,577.60] $ 182,258.70]| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/14/15

VENDOR RANKING Page: 006 1
Bid Order: 006 Contract ID: 43-0301-147 Primary County: HARRISON
Letting Date: 150915 10:00 A.M. Established DBE Goal: 2.00 %
Letting Status: CONTRACT SIGNED by UNITED CONTRACTORS INC. AND SUBSIDIARIES
Contract Period: 130 WORK DAYS Late Start Date: 04/04/16

Project: BRF-030-1(147)--38-43
Work Type: BRIDGE REPLACEMENT - STEEL GIRDER
County: HARRISON Prj Awd Amt: $5,212,635.53
Route: U.S. 30
Location: OVER BOYER RIVER, AT F32.

UNITED CONTRACTORS INC. AND SUBSIDIARIES
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 UNO59 UNITED CONTRACTORS INC. AND SUBSIDIARIES $ 5,212,635.53 100.00
2 C0040 A.M. COHRON & SON, INC. $ 5,475,631.63 105.04
3 DI360 DIXON CONSTRUCTION CO. $ 5,805,421.88 111.37
4 G0O020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 5,887,878.51 112.95



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/14/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 2
Bid Order: 006 Contract ID: 43-0301-147 Primary County: HARRISON
Letting Date: 09/15/15 10:00 A.M.
| ( 1 ) UNO59 | ( 2 ) C0040 | ( 3 ) DI360
|UNITED CONTRACTORS INC. AND |COHRON, A.M. & SON, INC. |DIXON CONSTR. CO.
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 DESIGN NO. 116; A 279'-0 X 60'-0 CONTINUOUS WELDED GIRDER BRIDGE
\ \ \
0010 2401-6745625 LUMP | 110000.00000 110000.00] 150000.00000 150000.00| 250000.00000 250000.00
REMOVAL OF EXISTING BRIDGE | | |
0020 2402-2720000 506.000 CY | 80.00000 40480.00 | 16.50000 8349.00| 30.00000 15180.00
EXCAVATION, CLASS 20 | | |
0030 2402-2721000 670.000 CY | 80.00000 53600.00 | 180.00000 120600.00 | 350.00000 234500.00
EXCAVATION, CLASS 21 | | |
0040 2403-0100010 484.300 CY | 600.00000 290580.00] 560.00000 271208.00] 575.00000 278472.50
STRUCTURAL CONCRETE (BRIDGE) | | |
0050 2403-7000210 515.400 CY | 600.00000 309240.00] 611.00000 314909.40] 400.00000 206160.00
HIGH PERFORMANCE STRUCTURAL CONCRETE | | |
0060 2404-7775000 85098.000 LB | 0.95000 80843.10] 1.00000 85098.00 | 1.00000 85098.00
REINFORCING STEEL | | |
0070 2404-7775005 203996.000 LB | 0.95000 193796.20] 1.15000 234595.40| 1.00000 203996.00
REINFORCING STEEL, EPOXY COATED | | |
0080 2408-7800000 570625.000 LB | 1.95000 1112718.75| 2.08000 1186900.00 | 1.70000 970062.50
STRUCTURAL STEEL | |
0090 2414-6424119 685.800 LF | 85.00000 58293.00 | 120.00000 82296.00 | 200.00000 137160.00
CONCRETE BARRIER RAILING, AESTHETIC | | |
0100 2501-0201057 1540.000 LF | 40.00000 61600.00 | 40.00000 61600.00 | 40.00000 61600.00
PILES, STEEL, HP 10 X 57 | | |
0110 2501-0201473 1600.000 LF | 50.00000 80000.00 | 52.00000 83200.00| 42.00000 67200.00
PILES, STEEL, HP 14 X 73 | | |
0120 2501-6335010 420.000 LF | 30.00000 12600.00| 45.00000 18900.00 | 50.00000 21000.00
PREBORED HOLES | |
0130 2507-2638650 18.000 SY | 150.00000 2700.00 | 150.00000 2700.00 | 200.00000 3600.00
BRIDGE WING ARMORING - EROSION STONE | |
0140 2507-3250005 1160.000 SY | 2.50000 2900.00 | 2.50000 2900.00 | 3.00000 3480.00
ENGINEERING FABRIC \ \ \
0150 2507-6800021 1127.000 TON | 55.00000 61985.00 | 65.00000 73255.00 | 52.00000 58604.00
REVETMENT, CLASS B | \ \
0160 2526-8285000 LUMP | 17500.00000 17500.00| 17000.00000 17000.00]| 21000.00000 21000.00
CONSTRUCTION SURVEY | | \
0170 2533-4980005 LUMP | 401000.00000 401000.00|] 450000.00000 450000.00] 700000.00000 700000.00
MOBILIZATION | |
0180 2599-9999014 1700.800 SF | 18.00000 30614.40]| 30.00000 51024.00| 25.00000 42520.00
('"SQUARE FEET' ITEM) INTEGRAL THIN | | |
VENEER BRICK FOR | | |
0184 2501-5775000 7336.000 SF | 32.00000 234752.00] 33.00000 242088.00] 23.00000 168728.00
| | |

PILES, STEEL SHEET



IOWA DEPARTMENT OF TRANSPORTATION
TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Bid Order: 006 Contract ID: 43-0301-147
Letting Date: 09/15/15 10:00 A.M.

Run Date: 10/14/15
Page: 006 3

Primary County: HARRISON

STANDARD OR SLIP FORM PORTLAND CEMENT
CONCRETE PAVEMENT, CLASS C, CLASS 3

| ( 1 ) UNO59 | ( 2 ) C0040 | ( 3 ) DI360
|UNITED CONTRACTORS INC. AND |COHRON, A.M. & SON, INC. |DIXON CONSTR. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0185 2110-3825010 680.000 TON | 30.00000 20400.00| 46.00000 31280.00] 23.00000 15640.00
GRANULAR MATERIAL | | \

SECTION TOTALS | $ 3,175,602.45| $ 3,487,902.80] $ 3,544,001.00
—————————————————————————————————————————— o
SECTION 0002  ROADWAY ITEMS

\ \ \
0190 2101-0850001 5.870 ACRE | 1000.00000 5870.00 | 1000.00000 5870.00 | 2000.00000 11740.00
CLEARING AND GRUBBING | | |
0200 2102-0425071 2577.000 cCY | 40.45000 104239.65] 40.45000 104239.65] 52.00000 134004.00
SPECIAL BACKFILL | | |
0210 2102-2625001 14385.000 CY | 15.30000 220090.50] 15.30000 220090.50] 15.00000 215775.00
EMBANKMENT-IN-PLACE, CONTRACTOR | | |
FURNISHED | | |
0220 2102-2710070 8153.000 cCY | 6.90000 56255.70] 6.90000 56255.70] 10.00000 81530.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0230 2102-2712015 15.000 cCY | 85.00000 1275.00] 85.00000 1275.00] 20.00000 300.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | \
0240 2102-2713090 5164.000 CY | 7.50000 38730.00] 7.50000 38730.00] 7.00000 36148.00
EXCAVATION, CLASS 13, WASTE | | \
0250 2105-8425015 5772.000 CY | 6.00000 34632.00] 6.00000 34632.00] 7.00000 40404.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0260 2107-0875100 20657.000 cCY | 1.00000 20657.00 | 1.00000 20657.00 | 1.00000 20657.00
COMPACTION WITH MOISTURE CONTROL | | |
0270 2111-8174100 5812.800 sY | 8.90000 51733.92] 8.90000 51733.92] 11.25000 65394.00
GRANULAR SUBBASE | | |
0280 2121-7425010 605.964 TON | 26.00000 15755.06] 26.00000 15755.06] 35.00000 21208.74
GRANULAR SHOULDERS, TYPE A | | |
0290 2122-5190501 80.000 sY | 48.00000 3840.00 | 48.00000 3840.00 | 48.00000 3840.00
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | \
BRIDGE END DRAIN) | | |
0300 2123-7450000 70.200 STA | 240.00000 16848.00] 240.00000 16848.00] 500.00000 35100.00
SHOULDER CONSTRUCTION, EARTH | | |
0310 2301-0690201 1039.400 SY | 153.00000 159028.20] 153.00000 159028.20] 175.00000 181895.00
BRIDGE APPROACH, BR-201 | | |
0320 2301-1033100 8273.100 SY | 65.00000 537751.50] 65.00000 537751.50] 70.00000 579117.00
| | |
| | |
| \ \

DURABILITY, 10 IN.



IOWA DEPARTMENT OF TRANSPORTATION

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN

Run Date: 10/14/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 4
Bid Order: 006 Contract ID: 43-0301-147 Primary County: HARRISON
Letting Date: 09/15/15 10:00 A.M.
| 1 ) UNO59 | ( 2 ) C0040 | ( 3 ) DI360
|UNITED CONTRACTORS INC. AND |COHRON, A.M. & SON, INC. | DIXON CONSTR. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0330 2301-4875006 17.200 SY | 65.00000 1118.00]| 65.00000 1118.00]| 70.00000 1204.00
MEDIAN, P.C. CONCRETE, 6 IN. | | |
0340 2301-6911722 LUMP | 3000.00000 3000.00| 3000.00000 3000.00| 3000.00000 3000.00
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0350 2304-0100000 3399.800 SY | 50.60000 172029.88| 58.00000 197188.40| 58.00000 197188.40
DETOUR PAVEMENT | | |
0360 2315-8275025 335.900 TON | 25.80000 8666.22 | 25.80000 8666.22 | 40.00000 13436.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | \
0370 2401-6745650 LUMP | 4800.00000 4800.00 | 4800.00000 4800.00 | 2500.00000 2500.00
REMOVAL OF EXISTING STRUCTURES | | |
0380 2402-0425040 284.400 CY | 35.00000 9954.00| 35.00000 9954.00| 50.00000 14220.00
FLOODED BACKFILL | |
0390 2402-2720100 315.300 CY | 6.50000 2049.45| 6.50000 2049.45| 10.00000 3153.00
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | \ \
0400 2412-0000100 2825.100 SY | 1.75000 4943.93| 2.75000 7769.03| 2.50000 7062.75
LONGITUDINAL GROOVING IN CONCRETE | | |
0410 2416-0100024 4.000 EACH | 1500.00000 6000.00| 1500.00000 6000.00| 1000.00000 4000.00
APRONS, CONCRETE, 24 IN. DIA. | | |
0420 2416-0100048 2.000 EACH | 2500.00000 5000.00 | 2500.00000 5000.00 | 2000.00000 4000.00
APRONS, CONCRETE, 48 IN. DIA. \ \ |
0430 2416-1180024 60.000 LF | 70.00000 4200.00 | 70.00000 4200.00 | 70.00000 4200.00
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | \
DIA. | | |
0440 2416-1180048 80.000 LF | 298.00000 23840.00] 298.00000 23840.00] 170.00000 13600.00
CULVERT, CONCRETE ROADWAY PIPE, 48 IN. | | |
DIA. | | |
0450 2422-1722024 176.000 LF | 35.00000 6160.00] 35.00000 6160.00] 70.00000 12320.00
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 | | |
IN. DIA. \ \ |
0460 2422-1723042 40.000 LF | 75.00000 3000.00| 75.00000 3000.00| 100.00000 4000.00
CULVERT, UNCLASSIFIED ROADWAY PIPE, 42 | \
IN. DIA. | | |
0470 2435-0900000 2.000 EACH | 8900.00000 17800.00] 8900.00000 17800.00] 7000.00000 14000.00
BRIDGE END DRAIN, SW-538 | | |
0480 2502-8212034 2500.000 LF | 6.75000 16875.00] 6.75000 16875.00] 15.00000 37500.00
| | |
| | |

DIA.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/14/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 5
Bid Order: 006 Contract ID: 43-0301-147 Primary County: HARRISON
Letting Date: 09/15/15 10:00 A.M.
| 1 ) UNO59 | ( 2 ) C0040 | ( 3 ) DI360
|UNITED CONTRACTORS INC. AND |COHRON, A.M. & SON, INC. |DIXON CONSTR. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0490 2502-8221304 12.000 EACH | 275.00000 3300.00| 275.00000 3300.00| 300.00000 3600.00
SUBDRAIN OUTLET, DR-304 | | |
0500 2503-0110024 224.000 LF | 82.00000 18368.00 | 82.00000 18368.00 | 70.00000 15680.00
STORM SEWER GRAVITY MAIN, TRENCHED, 24 | |
IN. | \ \
0510 2503-0500402 2.000 EACH | 4000.00000 8000.00 | 3500.00000 7000.00 | 5000.00000 10000.00
BRIDGE END DRAIN, DR-402 | | \
0520 2506-4984000 31.000 cCY | 140.00000 4340.00 | 140.00000 4340.00 | 250.00000 7750.00
FLOWABLE MORTAR | | \
0530 2510-6745850 9541.900 SY | 7.95000 75858.11 | 7.95000 75858.11 | 10.00000 95419.00
REMOVAL OF PAVEMENT | | |
0540 2512-1750006 312.400 LF | 25.00000 7810.00 | 25.00000 7810.00 | 30.00000 9372.00
CURB AND GUTTER, P.C. CONCRETE, AS PER | | |
PLAN \ \ \
0550 2517-4225210 39.200 SY | 75.00000 2940.00 | 75.00000 2940.00 | 200.00000 7840.00
RAILROAD APPROACH SECTION, P.C.C. | \ \
0560 2518-6910000 7.000 EACH | 225.00000 1575.00 | 125.00000 875.00 | 125.00000 875.00
SAFETY CLOSURE | |
0570 2523-0000310 4.000 EACH | 1000.00000 4000.00 | 1000.00000 4000.00 | 1000.00000 4000.00
HANDHOLES AND JUNCTION BOXES | | \
0580 2524-9130011 5.000 EACH | 450.00000 2250.00 | 150.00000 750.00 | 150.00000 750.00
GUIDANCE MARKER, CHEVRON W1-8 (SPECIAL) | | |
0590 2527-9263109 193.620 STA | 38.00000 7357.56]| 17.00000 3291.54| 17.00000 3291.54
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED \ \
0600 2527-9263131 94.000 STA | 120.00000 11280.00| 48.00000 4512.00 | 48.00000 4512.00
WET RETROREFLECTIVE REMOVABLE TAPE \ \
MARKINGS | | |
0610 2527-9263158 9.000 EACH | 475.00000 4275.00 | 600.00000 5400.00 | 600.00000 5400.00
PRE-CUT SYMBOLS AND LEGENDS, | | |
INTERSECTION MARKING TAPE | | |
0620 2527-9263180 27.600 STA | 27.50000 759.00 | 148.00000 4084.80 | 148.00000 4084.80
PAVEMENT MARKINGS REMOVED | | |
0630 2528-8400048 600.000 LF | 19.00000 11400.00] 21.65000 12990.00] 22.00000 13200.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
0640 2528-8400157 4.000 EACH | 5500.00000 22000.00 | 5500.00000 22000.00| 7000.00000 28000.00
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
0650 2528-8445110 LUMP | 13500.00000 13500.00] 14000.00000 14000.00] 30000.00000 30000.00
TRAFFIC CONTROL | |
0660 2528-8445113 50.000 EACH | 435.00000 21750.00] 435.00000 21750.00] 435.00000 21750.00
| | |

FLAGGERS



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/14/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 6
Bid Order: 006 Contract ID: 43-0301-147 Primary County: HARRISON
Letting Date: 09/15/15 10:00 A.M.
| ( 1 ) UNO59 | ( 2 ) C0040 | ( 3 ) DI360
|UNITED CONTRACTORS INC. AND |COHRON, A.M. & SON, INC. |DIXON CONSTR. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0670 2601-2634100 3.500 ACRE | 700.00000 2450.00 | 700.00000 2450.00 | 700.00000 2450.00
MULCHING | | |
0680 2601-2636043 3.500 ACRE | 2950.00000 10325.00| 1500.00000 5250.00 | 1500.00000 5250.00
SEEDING AND FERTILIZING (RURAL) | | |
0690 2601-2638352 363.000 SQ | 24.00000 8712.00| 15.00000 5445.00 | 15.00000 5445.00
SLOPE PROTECTION, WOOD EXCELSIOR MAT | | |
0700 2601-2642100 3.500 ACRE | 1950.00000 6825.00] 500.00000 1750.00 | 500.00000 1750.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | \
0710 2602-0000020 2685.000 LF | 4.00000 10740.00| 1.75000 4698.75| 1.75000 4698.75
SILT FENCE | | |
0720 2602-0000101 2685.000 LF | 2.00000 5370.00 | 0.50000 1342.50| 0.50000 1342.50
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK \ \
0730 2602-0000212 400.000 LF | 44.00000 17600.00 | 28.00000 11200.00| 28.00000 11200.00
FLOATING SILT CURTAIN (HANGING) | \ \
0740 2602-0000240 200.000 LF | 44.00000 8800.00 | 8.00000 1600.00 | 8.00000 1600.00
MAINTENANCE OF FLOATING SILT CURTAIN | \
0750 2602-0000312 806.000 LF | 6.00000 4836.00 | 3.00000 2418.00| 3.00000 2418.00
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 12 IN. DIA. | | |
0760 2602-0000320 806.000 LF | 8.00000 6448.00| 4.00000 3224.00| 4.00000 3224.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | |
0770 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00| 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0780 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS \ $ 1,860,511.68] $ 1,838,274.33] $ 2,068,899.48
—————————————————————————————————————————— e e e
SECTION 0003 ALTERNATE 'AA' OPTION 1: PCC SHOULDERS BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN
\ \ \
0790 2102-0425070 3174.100 TON | 35.00000 111093.50]| 26.00000 82526.60 | 35.00000 111093.50
SPECIAL BACKFILL |
0800 2122-5190007 1405.300 SY | 43.00000 60427.90| 43.00000 60427.90 | 43.00000 60427.90
PAVED SHOULDER, P.C. CONCRETE, 7 IN. | | |
SECTION TOTALS | $ 171,521.40]| $ 142,954.50| $ 171,521.40
—————————————————————————————————————————— et et
SECTION 0004 ALTERNATE 'AA' OPTION 2: HMA SHOULDERS BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/14/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 7
Bid Order: 006 Contract ID: 43-0301-147 Primary County: HARRISON
Letting Date: 09/15/15 10:00 A.M.
| ( 1 ) UNO059 | ( 2 ) Co040 | ( 3 ) DI360
|[UNITED CONTRACTORS INC. AND | COHRON, A.M. & SON, INC. | DIXON CONSTR. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0810 2102-0425070 3082.200 TON | 0.00000 0.00] 0.00000 0.00] 0.00000 0.00
SPECIAL BACKFILL | | |
0820 2122-5500080 1405.300 SY | 0.00000 0.00] 0.00000 0.00] 0.00000 0.00
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | | |
SECTION TOTALS | S 0.00] S 0.00] S 0.00
—————————————————————————————————————————— e
SECTION 0005 RR LIABILITY INSURANCE
\ \ \
0830 2595-0005150 LUMP | 5000.00000 5000.00| 6500.00000 6500.00| 21000.00000 21000.00
RAILROAD PROTECTIVE LIABILITY INSURANCE | | |
FOR UNION PACIFIC RAILROAD CO. | | |
SECTION TOTALS | $ 5,000.00] $ 6,500.00] $ 21,000.00
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | $ 5,212,635.53]| $ 5,475,631.63]| $ 5,805,421.88




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/14/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 8
Bid Order: 006 Contract ID: 43-0301-147 Primary County: HARRISON
Letting Date: 09/15/15 10:00 A.M.
4 ) GO020 ( ) ( )

(
GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT

\
\
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
__________________________________________ +
SECTION 0001 DESIGN NO. 116; A 279'-0 X 60'-0 CONTINUOUS WELDED GIRDER BRIDGE
\ \ \
0010 2401-6745625 LUMP | 200000.00000 200000.00] |
REMOVAL OF EXISTING BRIDGE \ \ \
0020 2402-2720000 506.000 CY | 55.00000 27830.00] |
EXCAVATION, CLASS 20 | | \
0030 2402-2721000 670.000 CY | 350.00000 234500.00] |
EXCAVATION, CLASS 21 | | |
0040 2403-0100010 484.300 CY | 595.00000 288158.50] |
STRUCTURAL CONCRETE (BRIDGE) | | |
0050 2403-7000210 515.400 CY | 625.00000 322125.00] \
HIGH PERFORMANCE STRUCTURAL CONCRETE | | |
0060 2404-7775000 85098.000 LB | 0.92000 78290.16]| |
REINFORCING STEEL | | |
0070 2404-7775005 203996.000 LB | 1.05000 214195.80] |
REINFORCING STEEL, EPOXY COATED | \ \
0080 2408-7800000 570625.000 LB | 1.78000 1015712.50]| |
STRUCTURAL STEEL | |
0090 2414-6424119 685.800 LF | 110.00000 75438.00 | |
CONCRETE BARRIER RAILING, AESTHETIC | | |
0100 2501-0201057 1540.000 LF | 44.00000 67760.00 | \
PILES, STEEL, HP 10 X 57 | | |
0110 2501-0201473 1600.000 LF | 52.00000 83200.00| |
PILES, STEEL, HP 14 X 73 | | |
0120 2501-6335010 420.000 LF | 30.00000 12600.00| |
PREBORED HOLES | \
0130 2507-2638650 18.000 SY | 45.00000 810.00] |
BRIDGE WING ARMORING - EROSION STONE | |
0140 2507-3250005 1160.000 SY | 4.00000 4640.00 | |
ENGINEERING FABRIC | \ \
0150 2507-6800021 1127.000 TON | 55.00000 61985.00 | |
REVETMENT, CLASS B | | \
0160 2526-8285000 LUMP | 22000.00000 22000.00| |
CONSTRUCTION SURVEY | | |
0170 2533-4980005 LUMP | 625000.00000 625000.00 | |
MOBILIZATION | |
0180 2599-9999014 1700.800 SF | 39.00000 66331.20| \
('"SQUARE FEET' ITEM) INTEGRAL THIN | | |
VENEER BRICK FOR | | |
0184 2501-5775000 7336.000 SF | 34.00000 249424 .00 |
| | |

PILES, STEEL SHEET



Bid Order: 006
Letting Date: 09/15/15 10:00 A.M

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

43-0301-147 Primary Co

Run Date: 10/14/15
Page: 006 9

unty: HARRISON

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

0185 2110-3825010 680.000
GRANULAR MATERIAL
SECTION TOTALS

SECTION 0002 ROADWAY ITEMS

0190 2101-0850001 5.870
CLEARING AND GRUBBING

0200 2102-0425071 2577.000
SPECIAL BACKFILL

0210 2102-2625001 14385.000

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

0220 2102-2710070 8153.000
EXCAVATION, CLASS 10, ROADWAY AND
0230 2102-2712015 15.000

EXCAVATION, CLASS 12, BOULDERS OR
FRAGMENTS

0240 2102-2713090 5164.000
EXCAVATION, CLASS 13, WASTE

0250 2105-8425015 5772.000
TOPSOIL, STRIP, SALVAGE AND SPREAD

0260 2107-0875100 20657.000
COMPACTION WITH MOISTURE CONTROL

0270 2111-8174100 5812.800
GRANULAR SUBBASE

0280 2121-7425010 605.964
GRANULAR SHOULDERS, TYPE A

0290 2122-5190501 80.000

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

0300 2123-7450000 70.200
SHOULDER CONSTRUCTION, EARTH

0310 2301-0690201 1039.400
BRIDGE APPROACH, BR-201

0320 2301-1033100 8273.100

STANDARD OR SLIP FORM PORTLAND CEM
CONCRETE PAVEMENT, CLASS C, CLASS
DURABILITY, 10 IN.

ACRE
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IOWA DEPARTMENT OF TRANSPORTATION
TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Bid Order: 006 Contract ID: 43-0301-147 Primary C
Letting Date: 09/15/15 10:00 A.M.

Run Date: 10/14/15
Page: 006 10

ounty: HARRISON

( 4 ) GO020
GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN
DIA.

\ \
\ \
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
__________________________________________ +_____________________________+_____________________________
0330 2301-4875006 17.200 SY | 55.00000 946.00 |
MEDIAN, P.C. CONCRETE, 6 IN. |
0340 2301-6911722 LUMP | 1500.00000 1500.00|
PORTLAND CEMENT CONCRETE PAVEMENT | |
SAMPLES |
0350 2304-0100000 3399.800 SY | 52.00000 176789.60|
DETOUR PAVEMENT | |
0360 2315-8275025 335.900 TON | 32.00000 10748.80|
SURFACING, DRIVEWAY, CLASS A CRUSHED | |
STONE | |
0370 2401-6745650 LUMP | 3000.00000 3000.00]
REMOVAL OF EXISTING STRUCTURES | |
0380 2402-0425040 284.400 CY | 48.00000 13651.20]
FLOODED BACKFILL | |
0390 2402-2720100 315.300 CY | 8.00000 2522.40]
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT |
0400 2412-0000100 2825.100 SY | 2.25000 6356.48|
LONGITUDINAL GROOVING IN CONCRETE | |
0410 2416-0100024 4.000 EACH | 950.00000 3800.00]
APRONS, CONCRETE, 24 IN. DIA. |
0420 2416-0100048 2.000 EACH | 2200.00000 4400.00]
APRONS, CONCRETE, 48 IN. DIA. |
0430 2416-1180024 60.000 LF | 62.00000 3720.00]
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | |
DIA. | |
0440 2416-1180048 80.000 LF | 165.00000 13200.00]
CULVERT, CONCRETE ROADWAY PIPE, 48 IN. | |
DIA. |
0450 2422-1722024 176.000 LF | 42.00000 7392.00]
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 | |
IN. DIA. |
0460 2422-1723042 40.000 LF | 90.00000 3600.00]
CULVERT, UNCLASSIFIED ROADWAY PIPE, 42 | |
IN. DIA. | |
0470 2435-0900000 2.000 EACH | 6000.00000 12000.00|
BRIDGE END DRAIN, SW-538 | \
0480 2502-8212034 2500.000 LF | 12.00000 30000.00]
| |
| |

UNIT PRICE AMOUNT



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/14/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 11
Bid Order: 006 Contract ID: 43-0301-147 Primary County: HARRISON
Letting Date: 09/15/15 10:00 A.M.
4 ) GO020 ( ) ( )

LINE NO / ITEM CODE / ALT

(
GODBERSEN-SMITH CONSTRUCTION

\ \ \
\ \ \
| \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et e it et P
0490 2502-8221304 12.000 EACH | 300.00000 3600.00 | |
SUBDRAIN OUTLET, DR-304 | | \
0500 2503-0110024 224.000 LF | 60.00000 13440.00] |
STORM SEWER GRAVITY MAIN, TRENCHED, 24 | |
IN. \ \ \
0510 2503-0500402 2.000 EACH | 4800.00000 9600.00| |
BRIDGE END DRAIN, DR-402 | | \
0520 2506-4984000 31.000 CY | 225.00000 6975.00| |
FLOWABLE MORTAR | | |
0530 2510-6745850 9541.900 SY | 10.00000 95419.00 | |
REMOVAL OF PAVEMENT | | |
0540 2512-1750006 312.400 LF | 42.00000 13120.80]| \
CURB AND GUTTER, P.C. CONCRETE, AS PER | | |
PLAN | | \
0550 2517-4225210 39.200 SY | 95.00000 3724.00]| |
RAILROAD APPROACH SECTION, P.C.C. | | |
0560 2518-6910000 7.000 EACH | 125.00000 875.00] |
SAFETY CLOSURE | |
0570 2523-0000310 4.000 EACH | 1200.00000 4800.00 | \
HANDHOLES AND JUNCTION BOXES | | |
0580 2524-9130011 5.000 EACH | 150.00000 750.00| |
GUIDANCE MARKER, CHEVRON W1-8 (SPECIAL) | | |
0590 2527-9263109 193.620 STA | 17.00000 3291.54| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | \
SOLVENT-BASED | |
0600 2527-9263131 94.000 STA | 48.00000 4512.00 | |
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
0610 2527-9263158 9.000 EACH | 600.00000 5400.00 | \
PRE-CUT SYMBOLS AND LEGENDS, | | |
INTERSECTION MARKING TAPE | | |
0620 2527-9263180 27.600 STA | 148.00000 4084.80 | |
PAVEMENT MARKINGS REMOVED | | |
0630 2528-8400048 600.000 LF | 21.65000 12990.00| |
TEMPORARY BARRIER RAIL, CONCRETE | | |
0640 2528-8400157 4.000 EACH | 6000.00000 24000.00] |
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
0650 2528-8445110 LUMP | 20000.00000 20000.00] |
TRAFFIC CONTROL | |
0660 2528-8445113 50.000 EACH | 435.00000 21750.00| |
| \ \

FLAGGERS



Bid Order: 006
Letting Date: 09/15/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 43-0301-147

Run Date: 10/14/15
Page: 006 12

Primary County: HARRISON

I ( 4 ) GO020 ¢ ) I ( )
| GODBERSEN-SMITH CONSTRUCTION | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— ettt e et ettt e e P e e
0670 2601-2634100 3.500 ACRE | 700.00000 2450.00] |
MULCHING | [ [
0680 2601-2636043 3.500 ACRE | 1500.00000 5250.00| |
SEEDING AND FERTILIZING (RURAL) | | [
0690 2601-2638352 363.000 SOQ | 15.00000 5445.00| |
SLOPE PROTECTION, WOOD EXCELSIOR MAT | | |
0700 2601-2642100 3.500 ACRE | 500.00000 1750.00] |
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0710 2602-0000020 2685.000 LF | 1.75000 4698.75] |
SILT FENCE | | |
0720 2602-0000101 2685.000 LF | 0.50000 1342.50| |
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0730 2602-0000212 400.000 LF | 28.00000 11200.00| |
FLOATING SILT CURTAIN (HANGING) | | |
0740 2602-0000240 200.000 LF | 8.00000 1600.00| |
MAINTENANCE OF FLOATING SILT CURTAIN | | |
0750 2602-0000312 806.000 LF | 3.00000 2418.00] |
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 12 IN. DIA. | | |
0760 2602-0000320 806.000 LF | 4.00000 3224.00] |
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | |
0770 2602-0010010 1.000 EACH | 500.00000 500.00| |
MOBILIZATIONS, EROSION CONTROL | | |
0780 2602-0010020 1.000 EACH | 1000.00000 1000.00| |
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 2,055,311.45] S | S
————————————————————————————————————————— i i D i
SECTION 0003  ALTERNATE 'AA' OPTION 1: C SHOULDERS BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN
\ \ \
0790 2102-0425070 3174.100 TON | 25.00000 79352.50| |
SPECIAL BACKFILL |
0800 2122-5190007 1405.300 SY | 48.00000 67454 .40 |
PAVED SHOULDER, P.C. CONCRETE, 7 IN. | | |
SECTION TOTALS | S 146,806.90] S | S
————————————————————————————————————————— i et e
SECTION 0004  ALTERNATE 'AA' OPTION 2: HMA SHOULDERS BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/14/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 13
Bid Order: 006 Contract ID: 43-0301-147 Primary County: HARRISON
Letting Date: 09/15/15 10:00 A.M.
| ( 4 ) G0020 | ( ) | ( )
| GODBERSEN-SMITH CONSTRUCTION | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0810 2102-0425070 3082.200 TON | 0.00000 0.00] |
SPECIAL BACKFILL | |
0820 2122-5500080 1405.300 SY | 0.00000 0.00] \
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | | |
SECTION TOTALS | $ 0.00] $ | $
—————————————————————————————————————————— e
SECTION 0005 RR LIABILITY INSURANCE
\ \ \
0830 2595-0005150 LUMP | 14000.00000 14000.00] |
RAILROAD PROTECTIVE LIABILITY INSURANCE | | |
FOR UNION PACIFIC RAILROAD CO. | | |
SECTION TOTALS | S 14,000.00| S \ $
__________________________________________ +_____________________________+_____________________________ ——— e —— — — — — — — — o — — — — ————
CONTRACT TOTALS | S 5,887,878.51| S | $




Bid Order: 007
Letting Date: 150915 10:00 A.M.
Letting Status: WITHDRAWN FROM LETTING

IOWA DEPARTMENT OF TRANSPORTATION

Contract ID:

VENDOR RANKING

NOTUSED;

15/09

Run

Primary County: STATEWIDE
No Established DBE Goal

Date: 10/14/15
Page: 007 1

% OVER

NO BIDS RECEIVED



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/14/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 2

Bid Order: 007 Contract ID: NOTUSED; 15/09 Primary County: STATEWIDE
Letting Date: 09/15/15 10:00 A.M.

|[NO VALID BIDS

LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY |



IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/14/15

VENDOR RANKING Page: 0oos 1
Bid Order: 008 Contract ID: 57-C057-123 Primary County: LINN
Letting Date: 150915 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to TAYLOR CONSTRUCTION, INC.
Contract Period: 65 WORK DAYS Late Start Date: 07/11/16

Project: BROS-C057(123)--5F-57
Work Type: BRIDGE REPLACEMENT - PPCB
County: LINN Prj Awd Amt: $592,526.50
Route: BLOOMINGTON ROAD
Location: ON BLOOMINGTON RD, OVER BIG CREEK, S23 T83

RO6
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 TA060 TAYLOR CONSTRUCTION, INC. $ 592,526.50 100.00 %
2 I0081 IOWA BRIDGE & CULVERT, L.C. $ 686,959.00 115.93 %
3 PE320 PETERSON CONTRACTORS INC. $ 765,994.02 129.27 %
4 MI900 MINNOWA CONSTRUCTION, INC. $ 895,711.00 151.16 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/14/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 2
Bid Order: 008 Contract ID: 57-C057-123 Primary County: LINN
Letting Date: 09/15/15 10:00 A.M.
| ( 1 ) TA06O | ( 2 ) 10081 | ( 3 ) PE320
| TAYLOR CONSTRUCTION, INC. | IOWA BRIDGE & CULVERT, L.C. | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ITEMS FOR A 150'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2102-2710070 596.000 CY | 7.40000 4410.40] 12.00000 7152.00] 13.00000 7748.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2104-2710020 50.000 CY | 50.00000 2500.00] 11.00000 550.00] 131.00000 6550.00
EXCAVATION, CLASS 10, CHANNEL | | |
0030 2105-8425015 266.000 CY | 6.50000 1729.00] 9.00000 2394.00] 21.50000 5719.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0040 2301-0685550 676.000 SY | 81.00000 54756.00 | 120.00000 81120.00 | 92.92000 62813.92
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |
0050 2312-8260051 788.000 TON | 13.50000 10638.00 | 18.00000 14184.00| 18.70000 14735.60
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0060 2401-6745625 LUMP | 25000.00000 25000.00| 35000.00000 35000.00| 112000.00000 112000.00
REMOVAL OF EXISTING BRIDGE | | |
0070 2402-0425031 1450.000 TON | 17.50000 25375.00] 22.00000 31900.00 | 16.50000 23925.00
GRANULAR BACKFILL | | |
0080 2402-2720000 28.000 cCY | 38.00000 1064.00] 150.00000 4200.00] 115.00000 3220.00
EXCAVATION, CLASS 20 | | |
0090 2403-0100010 319.800 CY | 455.00000 145509.00] 565.00000 180687.00] 590.00000 188682.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0100 2404-7775005 54106.000 LB | 0.85000 45990.10 | 1.00000 54106.00 | 0.90000 48695.40
REINFORCING STEEL, EPOXY COATED | | |
0110 2407-0564350 5.000 EACH | 31750.00000 158750.00] 32000.00000 160000.00] 31325.00000 156625.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTE150 | | |
0120 2408-7800000 4014.000 LB | 3.00000 12042.00| 3.00000 12042.00| 3.05000 12242.70
STRUCTURAL STEEL | | |
0130 2414-6424110 362.000 LF | 65.00000 23530.00] 42.00000 15204.00| 60.25000 21810.50
CONCRETE BARRIER RATILING | | |
0140 2501-0201042 50.000 LF | 68.00000 3400.00] 100.00000 5000.00] 168.00000 8400.00
PILES, STEEL, HP 10 X 42 | | |
0150 2502-8212304 150.000 LF | 18.00000 2700.00] 13.00000 1950.00] 7.00000 1050.00
SUBDRAIN, STANDARD, PERFORATED, 4 IN., | |
AS PER PLAN | |
0160 2502-8221304 4.000 EACH | 150.00000 600.00| 350.00000 1400.00] 325.00000 1300.00
SUBDRAIN OUTLET, DR-304 | | |
0170 2505-4008400 4.000 EACH | 1550.00000 6200.00 | 1550.00000 6200.00 | 1565.50000 6262.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
| | |

SECTION



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/14/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 3
Bid Order: 008 Contract ID: 57-C057-123 Primary County: LINN
Letting Date: 09/15/15 10:00 A.M.
| ( 1 ) TA06O | ( 2 ) 10081 | ( 3 ) PE320
| TAYLOR CONSTRUCTION, INC. | IOWA BRIDGE & CULVERT, L.C. | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0180 2505-4021010 4.000 EACH | 175.00000 700.00] 175.00000 700.00] 176.75000 707.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0190 2505-4021700 4.000 EACH | 1825.00000 7300.00] 1825.00000 7300.00] 1843.25000 7373.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0200 2507-6800061 260.000 TON | 23.75000 6175.00 | 45.00000 11700.00| 33.80000 8788.00
REVETMENT, CLASS E | | |
0210 2507-8029000 66.000 TON | 20.00000 1320.00] 35.00000 2310.00] 26.65000 1758.90
EROSION STONE | | |
0220 2518-6910000 2.000 EACH | 225.00000 450.00] 225.00000 450.00] 225.00000 450.00
SAFETY CLOSURE | |
0230 2533-4980005 LUMP | 48250.00000 48250.00 | 48000.00000 48000.00 | 61000.00000 61000.00
MOBILIZATION | | |
0240 2601-2634100 0.500 ACRE | 700.00000 350.00] 700.00000 350.00] 700.00000 350.00
MULCHING | | |
0250 2601-2636043 0.500 ACRE | 3000.00000 1500.00] 3000.00000 1500.00] 3000.00000 1500.00
SEEDING AND FERTILIZING (RURAL) | | |
0260 2602-0000110 104.000 EACH | 22.00000 2288.00] 15.00000 1560.00] 22.00000 2288.00
BALES FOR DITCH CHECKS | | |
SECTION TOTALS | $ 592,526.50] $ 686,959.00| $ 765,994.02
—————————————————————————————————————————— f———————
CONTRACT TOTALS | $ 592,526.50] $ 686,959.00| $ 765,994.02




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/14/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 4
Bid Order: 008 Contract ID: 57-C057-123 Primary County: LINN
Letting Date: 09/15/15 10:00 A.M.
| ( 4 ) MISO0O | ( ) | ( )
|[MINNOWA CONSTR., INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P

SECTION 0001 ITEMS FOR A 150'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE

\
8.00000 4768.00|

STEEL BEAM GUARDRAIL BARRIER TRANSITION
SECTION

\ \
0010 2102-2710070 596.000 CY | |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2104-2710020 50.000 CY | 15.00000 750.00| |
EXCAVATION, CLASS 10, CHANNEL | | |
0030 2105-8425015 266.000 CY | 15.00000 3990.00]| \
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0040 2301-0685550 676.000 SY | 135.00000 91260.00 | |
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |
0050 2312-8260051 788.000 TON | 20.00000 15760.00 | |
GRANULAR SURFACING ON ROAD, CLASS A | \
CRUSHED STONE | |
0060 2401-6745625 LUMP | 90600.00000 90600.00 | |
REMOVAL OF EXISTING BRIDGE | | |
0070 2402-0425031 1450.000 TON | 20.00000 29000.00| |
GRANULAR BACKFILL | \ \
0080 2402-2720000 28.000 CY | 50.00000 1400.00| |
EXCAVATION, CLASS 20 | | \
0090 2403-0100010 319.800 CY | 850.00000 271830.00] |
STRUCTURAL CONCRETE (BRIDGE) | | |
0100 2404-7775005 54106.000 LB \ 1.50000 81159.00 | \
REINFORCING STEEL, EPOXY COATED | | |
0110 2407-0564350 5.000 EACH | 35000.00000 175000.00] \
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTE150 | |
0120 2408-7800000 4014.000 LB | 6.00000 24084.00| |
STRUCTURAL STEEL | |
0130 2414-6424110 362.000 LF | 50.00000 18100.00] \
CONCRETE BARRIER RAILING | | |
0140 2501-0201042 50.000 LF | 85.00000 4250.00 | |
PILES, STEEL, HP 10 X 42 | | |
0150 2502-8212304 150.000 LF | 10.00000 1500.00 | |
SUBDRAIN, STANDARD, PERFORATED, 4 IN., | \
AS PER PLAN | |
0160 2502-8221304 4.000 EACH | 150.00000 600.00] |
SUBDRAIN OUTLET, DR-304 | | |
0170 2505-4008400 4.000 EACH | 1750.00000 7000.00| |
| \ \
| | |



Bid Order: 008

Letting Date: 09/15/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

Contract ID:

57-C057-123

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 10/14/15
Page: 008 5

Primary County: LINN

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0180 2505-4021010 4.000 EACH
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED

0190 2505-4021700 4.000 EACH
STEEL BEAM GUARDRAIL END TERMINAL

0200 2507-6800061 260.000 TON
REVETMENT, CLASS E

0210 2507-8029000 66.000 TON
EROSION STONE

0220 2518-6910000 2.000 EACH
SAFETY CLOSURE

0230 2533-4980005 LUMP
MOBILIZATION

0240 2601-2634100 0.500 ACRE
MULCHING

0250 2601-2636043 0.500 ACRE
SEEDING AND FERTILIZING (RURAL)

0260 2602-0000110 104.000 EACH

BALES FOR DITCH CHECKS
SECTION TOTALS

CONTRACT TOTALS

4 )

40.

125.

45000.

700.

5000.

MIO90O0
INNOWA CONSTR.,

00000

00000

00000

00000

.00000

INC.

250.
45000.
350.
2500.
520.
895, 711.

895, 711.




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
009 Contract ID: 65-C065-097
150915 10:00 A.M.
AWARD RECOMMENDED to
90 WORK DAYS Late Start Date:

IOWA BRIDGE & CULVERT, L.C.
06/20/16

BROS-C065(97)--8J-65

RCB CULVERT NEW - TWIN BOX

MILLS Prj Awd Amt: $581,701.62
MONTAGUE ROAD

MONTAGUE RD.: MONTAGUE BRIDGE OVER WAUBONSIE
CREEK

10/14/15

1

RANK
1 I0081
2 GR100

IOWA BRIDGE & CULVERT, L.C.
GRAVES CONSTRUCTION CO., INC.

Run Date:

Page: 009
Primary County: MILLS
No Established DBE Goal

TOTAL % OVER

BID LOW BID

$ 581,701.62 100.00 %

$ 598,471.95 102.88 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/14/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 2
Bid Order: 009 Contract ID: 65-C065-097 Primary County: MILLS
Letting Date: 09/15/15 10:00 A.M.
| ( 1 ) 10081 | ( 2 ) GR100 | ( )
| IOWA BRIDGE & CULVERT, L.C. |GRAVES CONSTRUCTION CO., INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ITEMS FOR A TWIN 10' X 10' X 56' REINFORCED CONCRETE BOX CULVERT BROS-C065(97)--8J-65
\ \ \
0010 2101-0850001 0.400 ACRE | 12408.43000 4963.37] 15500.00000 6200.00]
CLEARING AND GRUBBING | | |
0020 2102-2625000 1522.000 cCY | 17.21000 26193.62]| 15.50000 23591.00]
EMBANKMENT-IN-PLACE | \ \
0030 2102-2710070 25.000 CYy | 11.03000 275.75] 15.50000 387.50]
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0040 2104-2710020 51.100 CY | 11.03000 563.63] 15.50000 792.05]
EXCAVATION, CLASS 10, CHANNEL | | |
0050 2105-8425015 389.000 CYy | 4.41000 1715.49] 10.50000 4084.50|
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0060 2107-3825025 364.100 CY | 65.41000 23815.78]| 30.00000 10923.00|
GRANULAR MATERIAL FOR BLANKET AND | | |
SUBDRAIN | | |
0070 2113-0001100 563.400 SY | 4.22000 2377.55] 5.00000 2817.00]
SUBGRADE STABILIZATION MATERIAL, | | |
POLYMER GRID | \ \
0080 2123-7450000 2.800 STA | 716.93000 2007.40] 670.00000 1876.00]
SHOULDER CONSTRUCTION, EARTH | | \
0090 2312-8260051 107.800 TON | 25.37000 2734.89] 31.00000 3341.80]
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE \ \
0100 2401-6745625 LUMP | 25000.00000 25000.00] 50000.00000 50000.00|
REMOVAL OF EXISTING BRIDGE | | |
0110 2401-6745910 6.000 EACH | 220.59000 1323.54] 125.00000 750.00]
REMOVAL OF SIGN | | |
0120 2402-0425040 60.100 CY | 80.00000 4808.00] 105.00000 6310.50]|
FLOODED BACKFILL | |
0130 2402-0875150 1404.000 CY | 0.11000 154.44) 2.00000 2808.00]
COMPACTION WITH MOISTURE CONTROL | | |
(STRUCTURES) | | |
0140 2402-2720000 1497.000 CY | 45.00000 67365.00] 45.00000 67365.00]
EXCAVATION, CLASS 20 | | I
0150 2403-0100020 386.400 CY | 575.00000 222180.00| 565.00000 218316.00|
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0160 2404-7775000 69719.000 LB | 1.35000 94120.65] 1.10000 76690.90 |
REINFORCING STEEL | | |
0170 2418-0000010 1.000 EACH | 10000.00000 10000.00| 35000.00000 35000.00|
| \ \

TEMPORARY STREAM DIVERSION



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/14/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 3
Bid Order: 009 Contract ID: 65-C065-097 Primary County: MILLS
Letting Date: 09/15/15 10:00 A.M.
| ( 1 ) I0081 | ( 2 ) GR10O0 | ( )
| IOWA BRIDGE & CULVERT, L.C. | GRAVES CONSTRUCTION CO., INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0180 2507-3250005 857.700 SY | 2.97000 2547.37] 3.00000 2573.10]
ENGINEERING FABRIC | | |
0190 2507-4011100 15.400 cCY | 501.29000 7719.87| 310.00000 4774.00|
CONCRETE GROUT FOR REVETMENT OR GABION | | |
0200 2507-6800061 146.800 TON | 60.66000 8904.89| 77.00000 11303.60]
REVETMENT, CLASS E | | |
0210 2518-6910000 2.000 EACH | 193.02000 386.04 | 350.00000 700.00]
SAFETY CLOSURE | |
0220 2519-3280000 107.000 LF | 15.99000 1710.93| 14.50000 1551.50]
FENCE, FIELD | | |
0230 2519-3300400 4.000 EACH | 330.89000 1323.56/| 300.00000 1200.00|
FIELD FENCE BRACE PANELS | | |
0240 2519-4200110 107.000 LF | 5.51000 589.57| 5.00000 535.00]
REMOVAL OF FENCE, BARBED WIRE | | |
0250 2528-8445110 LUMP | 2371.39000 2371.39] 4500.00000 4500.00]
TRAFFIC CONTROL | |
0260 2533-4980005 LUMP | 60000.00000 60000.00 | 55000.00000 55000.00 |
MOBILIZATION | | |
0270 2601-2636043 0.400 ACRE | 2757.43000 1102.97| 2500.00000 1000.00|
SEEDING AND FERTILIZING (RURAL) | |
0280 2602-0000020 433.000 LF | 5.51000 2385.83| 2.50000 1082.50]|
SILT FENCE | | |
0290 2602-0000071 217.000 LF | 2.21000 479.57| 1.00000 217.00|
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0300 2602-0000101 44,000 LF | 11.03000 485.32]| 0.50000 22.00|
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0310 2602-0000312 60.000 LF | 5.51000 330.60] 20.00000 1200.00|
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0320 2602-0000350 60.000 LF | 4.41000 264.60| 1.00000 60.00|
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | | |
0330 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00]
MOBILIZATIONS, EROSION CONTROL | | |
0340 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00|
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 581,701.62]| S 598,471.95| $
—————————————————————————————————————————— e
CONTRACT TOTALS | S 581,701.62]| S 598,471.95| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/14/15

VENDOR RANKING Page: 010 1
Bid Order: 010 Contract ID: 77-0804-054 Primary County: POLK
Letting Date: 150915 10:00 A.M. Established DBE Goal: 2.00 %
Letting Status: CONTRACT SIGNED by HERBERGER CONSTR. CO., INC.
Contract Period: 160 WORK DAYS Specified Start Date: 03/07/16

Project: BRFIMX-080-4(54)132--14-77
Work Type: BRIDGE REPLACEMENT - PPCB
County: POLK Prj Awd Amt: $7,284,314.27
Route: I-80
Location: NW BEAVER DR. OVER I-35/80 AND BEAVER CREEK
1 MILE E. OF MERLE HAY RD.

HERBERGER CONSTRUCTION CO., INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 HE420 HERBERGER CONSTRUCTION CO., INC. $ 7,284,314.27 100.00 %
2 UNO059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $ 7,572,572.24 103.95 %
3 CR120 CRAMER AND ASSOC., INC. $ 7,753,277.05 106.43 %
4 JE200 JENSEN CONSTRUCTION CO. $ 7,987,068.16 109.64 %
5 G0020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 9,323,650.68 127.99 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/14/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 2
Bid Order: 010 Contract ID: 77-0804-054 Primary County: POLK
Letting Date: 09/15/15 10:00 A.M.
| ( 1 ) HE420 | ( 2 ) UN059 | ( 3 ) CR120
| HERBERGER CONSTR. CO., INC. |UNITED CONTRACTORS INC. AND |CRAMER AND ASSOC., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 DESIGN NO. 0115; A 897'-0 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE WITH 5'-0 SIDEWALK
\ \ \
0010 2104-2710020 497.000 CY | 7.25000 3603.25] 6.00000 2982.00] 17.00000 8449.00
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2401-6745625 LUMP | 275000.00000 275000.00| 250000.00000 250000.00| 250000.00000 250000.00
REMOVAL OF EXISTING BRIDGE | | |
0030 2402-2720000 1922.000 cCY | 24.00000 46128.00| 50.00000 96100.00] 11.00000 21142.00
EXCAVATION, CLASS 20 | | |
0040 2402-2721000 3420.000 cCY | 145.00000 495900.00] 50.00000 171000.00| 100.00000 342000.00
EXCAVATION, CLASS 21 | | |
0050 2403-0100010 1834.000 cCY | 410.00000 751940.00] 450.00000 825300.00| 450.00000 825300.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0060 2403-7000210 1604.400 cCY | 540.00000 866376.00 | 600.00000 962640.00] 700.00000 1123080.00
HIGH PERFORMANCE STRUCTURAL CONCRETE | | |
0070 2404-7775000 260638.000 LB | 0.87000 226755.06] 0.95000 247606.10] 1.30000 338829.40
REINFORCING STEEL \ \ \
0080 2404-7775005 383451.000 LB | 0.94000 360443.94 | 0.95000 364278.45] 0.90000 345105.90
REINFORCING STEEL, EPOXY COATED | | |
0090 2407-0564300 14.000 EACH | 21800.00000 305200.00] 17000.00000 238000.00| 18500.00000 259000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTE100 | |
0100 2407-0564315 7.000 EACH | 23000.00000 161000.00| 21000.00000 147000.00| 19500.00000 136500.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTE115 | |
0110 2407-0564325 7.000 EACH | 24300.00000 170100.00| 23000.00000 161000.00| 20500.00000 143500.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTE125 | |
0120 2407-0564335 7.000 EACH | 27900.00000 195300.00]| 25000.00000 175000.00] 23500.00000 164500.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTE135 | |
0130 2407-0564355 14.000 EACH | 32400.00000 453600.00| 29000.00000 406000.00| 27000.00000 378000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTEL155 | |
0140 2408-7800000 63509.000 LB | 3.60000 228632.40] 3.50000 222281.50] 4.25000 269913.25
STRUCTURAL STEEL | |
0150 2413-1200000 108.600 LF | 250.00000 27150.00 | 375.00000 40725.00] 200.00000 21720.00
STEEL EXTRUSION JOINT WITH NEOPRENE | | |
0160 2413-1200100 108.600 LF | 38.00000 4126.80 | 50.00000 5430.00| 40.00000 4344.00
NEOPRENE GLAND INSTALLATION AND TESTING | | |
0170 2414-6424038 931.000 LF | 50.00000 46550.00| 55.00000 51205.00]| 46.00000 42826.00
| | |

CONCRETE BARRIER RAIL, 3'-8"



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/14/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 3
Bid Order: 010 Contract ID: 77-0804-054 Primary County: POLK
Letting Date: 09/15/15 10:00 A.M.
| ( 1 ) HE420 | ( 2 ) UNO59 | ( 3 ) CR120
| HERBERGER CONSTR. CO., INC. |[UNITED CONTRACTORS INC. AND | CRAMER AND ASSOC., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0180 2414-6425410 960.900 LF | 36.00000 34592.40 | 55.00000 52849.50 | 36.00000 34592.40
CONCRETE BARRIER, REINFORCED, SEPARATIO | | |
0190 2414-6444100 929.000 LF \ 55.00000 51095.00 | 53.45000 49655.05| 54.00000 50166.00
STEEL PIPE PEDESTRIAN HAND RAILING | | |
0200 2414-6445100 930.000 LF | 123.00000 114390.00] 119.01000 110679.30] 120.00000 111600.00
STRUCTURAL STEEL PEDESTRIAN HAND RAILIN | | |
0210 2499-2300001 LUMP | 26000.00000 26000.00| 35000.00000 35000.00 | 40000.00000 40000.00
DECK DRAINS | | |
0220 2501-0201057 20825.000 LF | 35.70000 743452.50 | 38.00000 791350.00 | 37.00000 770525.00
PILES, STEEL, HP 10 X 57 | | |
0230 2501-0201253 1140.000 LF | 36.10000 41154.00| 38.00000 43320.00| 36.00000 41040.00
PILES, STEEL, HP 12 X 53 | | |
0240 2507-2638620 291.000 SY | 53.00000 15423.00| 32.00000 9312.00| 70.00000 20370.00
MACADAM STONE SLOPE PROTECTION | | |
0250 2507-2638650 7.500 SY | 75.00000 562.50] 150.00000 1125.00] 300.00000 2250.00
BRIDGE WING ARMORING - EROSION STONE | |
0260 2507-2638660 7.500 SY | 72.00000 540.00] 150.00000 1125.00] 300.00000 2250.00
BRIDGE WING ARMORING - MACADAM STONE | |
0270 2507-3250005 812.000 SY | 5.00000 4060.00] 2.50000 2030.00] 2.00000 1624.00
ENGINEERING FABRIC | | |
0280 2507-6800061 795.000 TON | 51.40000 40863.00 | 50.00000 39750.00 | 55.00000 43725.00
REVETMENT, CLASS E | | |
0290 2526-8285000 LUMP | 21000.00000 21000.00] 30650.00000 30650.00 | 20000.00000 20000.00
CONSTRUCTION SURVEY | | |
0300 2533-4980005 LUMP | 200000.00000 200000.00| 729000.00000 729000.00| 725000.00000 725000.00
MOBILIZATION | |
0310 2555-0000010 LUMP | 900.00000 900.00] 11500.00000 11500.00| 1500.00000 1500.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
SECTION TOTALS | $ 5,911,837.85| $ 6,273,893.90| $ 6,538,851.95
—————————————————————————————————————————— f——————————
SECTION 0002 ROADWAY ITEMS
\ \ \
0320 2101-0850001 1.500 ACRE | 21000.00000 31500.00 | 20000.00000 30000.00 | 20000.00000 30000.00
CLEARING AND GRUBBING | | |
0330 2102-0425070 1466.100 TON | 25.90000 37971.99| 25.00000 36652.50| 25.00000 36652.50
SPECIAL BACKFILL | | |
0340 2102-2625001 8532.000 CY | 13.00000 110916.00] 12.50000 106650.00] 12.50000 106650.00
EMBANKMENT-IN-PLACE, CONTRACTOR | | |
FURNISHED | | |
0350 2102-2710070 13642.000 cCY | 10.35000 141194.70] 10.00000 136420.00] 10.00000 136420.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/14/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 4
Bid Order: 010 Contract ID: 77-0804-054 Primary County: POLK
Letting Date: 09/15/15 10:00 A.M.
\ ) HE420 | ( 2 ) UNO059 | ( 3 ) CR120
| HERBERGER CONSTR. CO., INC. |UNITED CONTRACTORS INC. AND |CRAMER AND ASSOC., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0360 2102-2712015 50.000 CYy | 25.00000 1250.00] 25.00000 1250.00] 25.00000 1250.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS \ \ \
0370 2105-8425005 662.000 CY | 25.90000 17145.80| 25.00000 16550.00| 25.00000 16550.00
TOPSOIL, FURNISH AND SPREAD | \ \
0380 2105-8425015 2685.000 cCY | 10.35000 27789.75] 10.00000 26850.00] 10.00000 26850.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0390 2107-0875100 17056.000 CY | 0.50000 8528.00] 0.50000 8528.00] 0.50000 8528.00
COMPACTION WITH MOISTURE CONTROL | | \
0400 2111-8174100 263.000 SY | 15.50000 4076.50] 15.00000 3945.00] 15.00000 3945.00
GRANULAR SUBBASE | | |
0410 2115-0100000 73.400 CY | 62.00000 4550.80] 60.00000 4404.00] 60.00000 4404.00
MODIFIED SUBBASE | | |
0420 2121-7425020 439.500 TON | 31.00000 13624.50| 30.00000 13185.00]| 30.00000 13185.00
GRANULAR SHOULDERS, TYPE B | | I
0430 2122-5190010 160.100 SY | 170.00000 27217.00] 150.00000 24015.00] 100.00000 16010.00
PAVED SHOULDER, P.C. CONCRETE, 10 IN. | | |
0440 2122-5190125 496.500 SY | 181.00000 89866.50| 185.00000 91852.50] 120.00000 59580.00
PAVED SHOULDER, P.C. CONCRETE, 12.5 IN. | | |
0450 2122-5191005 190.500 SY | 220.00000 41910.00| 240.00000 45720.00 | 180.00000 34290.00
REINFORCED PAVED SHOULDER FOR CONCRETE | | |
BARRIER | | |
0460 2123-7450020 23.720 STA | 440.00000 10436.80| 425.00000 10081.00| 425.00000 10081.00
SHOULDER FINISHING, EARTH | | |
0470 2214-5145150 278.100 SY | 16.65000 4630.37] 16.00000 4449 .60 16.00000 4449 .60
PAVEMENT SCARIFICATION | | |
0480 2301-0690203 695.620 SY | 228.00000 158601.36| 200.00000 139124.00| 200.00000 139124.00
BRIDGE APPROACH, BR-203 | | |
0490 2303-0051750 510.830 TON | 62.00000 31671.46/| 60.00000 30649.80| 60.00000 30649.80
HOT MIX ASPHALT MIXTURE (10,000,000 | | |
ESAL), BASE COURSE, 3/4 IN. MIX | \ \
0500 2303-0053500 266.460 TON | 69.00000 18385.74 | 67.00000 17852.82| 67.00000 17852.82
HOT MIX ASPHALT MIXTURE (10,000,000 | | \
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPCL FRIC REQ | |
0510 2303-0246422 46.640 TON | 570.00000 26584.80] 549.00000 25605.36] 549.00000 25605.36
ASPHALT BINDER, PG 64-22 | | |
0520 2303-6911000 LUMP | 1700.00000 1700.00| 1650.00000 1650.00| 1650.00000 1650.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0530 2401-6745830 290.100 LF | 46.00000 13344.60] 30.00000 8703.00| 35.00000 10153.50
| | |

REMOVAL OF P.C. CONCRETE MEDIAN BARRIER



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/14/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 5
Bid Order: 010 Contract ID: 77-0804-054 Primary County: POLK
Letting Date: 09/15/15 10:00 A.M.
| 1 ) HE420 | ( 2 ) UN059 | ( 3 ) CRI120
| HERBERGER CONSTR. CO., INC. |UNITED CONTRACTORS INC. AND |CRAMER AND ASSOC., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e e s et LT
0540 2401-6750001 LUMP | 4700.00000 4700.00 | 4500.00000 4500.00 | 4500.00000 4500.00
REMOVALS, AS PER PLAN | | |
0550 2402-0425030 63.000 CY | 75.80000 4775.40| 130.00000 8190.00| 75.00000 4725.00
GRANULAR BACKFILL | | |
0560 2403-0100000 1.700 CY [ 544.00000 924.80] 525.00000 892.50 | 525.00000 892.50
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0570 2404-7775000 25.000 LB | 6.25000 156.25]| 6.00000 150.00| 6.00000 150.00
REINFORCING STEEL | | |
0580 2412-0000100 4309.100 SY | 2.60000 11203.66| 2.48000 10686.57| 1.65000 7110.02
LONGITUDINAL GROOVING IN CONCRETE | | |
0590 2416-0100030 1.000 EACH | 985.00000 985.00| 950.00000 950.00] 950.00000 950.00
APRONS, CONCRETE, 30 IN. DIA. | | |
0600 2416-0100036 1.000 EACH | 2600.00000 2600.00 | 2500.00000 2500.00 | 2500.00000 2500.00
APRONS, CONCRETE, 36 IN. DIA. | | |
0610 2435-0140148 1.000 EACH | 5500.00000 5500.00 | 5300.00000 5300.00 | 5300.00000 5300.00
MANHOLE, STORM SEWER, SW-401, 48 IN. | | |
0620 2435-0140160 1.000 EACH | 6300.00000 6300.00] 6000.00000 6000.00| 6000.00000 6000.00
MANHOLE, STORM SEWER, SW-401, 60 IN. | | |
0630 2435-0250100 1.000 EACH | 4350.00000 4350.00 | 4200.00000 4200.00 | 4200.00000 4200.00
INTAKE, SW-501 \ \
0640 2435-0900000 3.000 EACH | 9850.00000 29550.00]| 9500.00000 28500.00]| 9500.00000 28500.00
BRIDGE END DRAIN, SW-538 | \ \
0650 2503-0110015 35.000 LF | 98.50000 3447.50| 95.00000 3325.00| 95.00000 3325.00
STORM SEWER GRAVITY MAIN, TRENCHED, 15 | \
IN. | | |
0660 2503-0110030 76.000 LF | 140.00000 10640.00 | 135.00000 10260.00 | 135.00000 10260.00
STORM SEWER GRAVITY MAIN, TRENCHED, 30 | | |
IN. | | |
0670 2503-0110036 65.000 LF | 145.00000 9425.00| 140.00000 9100.00] 140.00000 9100.00
STORM SEWER GRAVITY MAIN, TRENCHED, 36 | | |
IN. \ \ \
0680 2505-4008120 648.600 LF | 10.80000 7004.88 | 5.00000 3243.00]| 5.00000 3243.00
REMOVAL OF STEEL BEAM GUARDRAIL \ \ |
0690 2507-3250005 245.200 SY | 4.10000 1005.32] 4.00000 980.80| 4.00000 980.80
ENGINEERING FABRIC | | |
0700 2507-8029000 179.500 TON | 46.70000 8382.65] 45.00000 8077.50] 45.00000 8077.50
EROSION STONE | |
0710 2510-6745850 3178.400 sSY | 8.95000 28446.68 | 7.75000 24632.60| 7.00000 22248.80
REMOVAL OF PAVEMENT | | \
0720 2510-6750600 1.000 EACH | 1040.00000 1040.00| 1000.00000 1000.00| 1000.00000 1000.00
| | |

REMOVAL OF INTAKES AND UTILITY ACCESSES



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/14/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 6
Bid Order: 010 Contract ID: 77-0804-054 Primary County: POLK
Letting Date: 09/15/15 10:00 A.M.
| ( 1 ) HE420 | ( 2 ) UN059 | ( 3 ) CRI120
| HERBERGER CONSTR. CO., INC. |UNITED CONTRACTORS INC. AND |CRAMER AND ASSOC., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0730 2511-7526004 148.800 SY | 103.00000 15326.40]| 50.00000 7440.00 | 70.00000 10416.00
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0740 2511-7526006 12.500 SY | 155.00000 1937.50| 60.00000 750.00 | 80.00000 1000.00
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0750 2511-7528101 10.000 SF | 52.00000 520.00| 70.00000 700.00 | 50.00000 500.00
DETECTABLE WARNINGS | | |
0760 2513-0001011 2.000 EACH | 2650.00000 5300.00 | 2000.00000 4000.00 | 2600.00000 5200.00
CONCRETE BARRIER, BA-101 | | |
0770 2513-0001020 276.600 LF | 152.00000 42043.20] 64.00000 17702.40| 150.00000 41490.00
CONCRETE BARRIER, BA-102 | | |
0780 2513-0475000 4.000 EACH | 2850.00000 11400.00| 4400.00000 17600.00 | 2800.00000 11200.00
CONCRETE BARRIER TRANSITION SECTION | | |
0790 2518-6910000 4.000 EACH | 160.00000 640.00| 150.00000 600.00| 150.00000 600.00
SAFETY CLOSURE | |
0800 2519-3280000 1064.100 LF | 6.10000 6491.01| 5.90000 6278.19] 6.00000 6384.60
FENCE, FIELD | | |
0810 2519-3300400 20.000 EACH | 110.00000 2200.00 | 110.00000 2200.00 | 110.00000 2200.00
FIELD FENCE BRACE PANELS | | |
0820 2519-4200140 1047.000 LF | 4.00000 4188.00 | 3.70000 3873.90| 4.00000 4188.00
REMOVAL OF FENCE, FIELD \ \ \
0830 2527-9263109 182.740 STA | 20.00000 3654.80| 20.00000 3654.80 | 20.00000 3654.80
PAINTED PAVEMENT MARKING, WATERBORNE OR | \ \
SOLVENT-BASED | |
0840 2527-9263131 163.200 STA | 125.00000 20400.00]| 125.00000 20400.00]| 125.00000 20400.00
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
0850 2527-9263180 85.450 STA | 21.00000 1794.45| 20.00000 1709.00| 20.00000 1709.00
PAVEMENT MARKINGS REMOVED | | |
0860 2528-8400048 1087.500 LF \ 13.50000 14681.25] 13.00000 14137.50] 13.00000 14137.50
TEMPORARY BARRIER RAIL, CONCRETE | | |
0870 2528-8445110 LUMP | 75000.00000 75000.00 | 81500.00000 81500.00 | 40000.00000 40000.00
TRAFFIC CONTROL | |
0880 2551-0000130 4.000 EACH | 5400.00000 21600.00]| 3200.00000 12800.00 | 3200.00000 12800.00
TEMP CRASH CUSHION, SEVERE USE (SU) | | |
0890 2599-9999003 7.100 CY | 250.00000 1775.00| 200.00000 1420.00| 250.00000 1775.00
('CUBIC YARDS' ITEM) CRUSHED RED BRICK | | |
0900 2599-9999009 91.000 LF | 219.00000 19929.00 | 275.00000 25025.00| 215.00000 19565.00
('"LINEAR FEET' ITEM) CONCRETE BARRIER, | | |
54 INCH , AS PER PLAN | | \
0910 2601-2636041 3.900 ACRE | 750.00000 2925.00| 750.00000 2925.00| 750.00000 2925.00
| | \

SEEDING AND FERTILIZING



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/14/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 7
Bid Order: 010 Contract ID: 77-0804-054 Primary County: POLK
Letting Date: 09/15/15 10:00 A.M.
| ( 1 ) HE420 | ( 2 ) UN059 | ( 3 ) CRI120
| HERBERGER CONSTR. CO., INC. |UNITED CONTRACTORS INC. AND |CRAMER AND ASSOC., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0920 2602-0000020 3936.000 LF | 1.50000 5904.00 | 1.50000 5904.00 | 1.50000 5904.00
SILT FENCE | | |
0930 2602-0000071 3936.000 LF | 0.10000 393.60| 0.10000 393.60| 0.10000 393.60
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0940 2602-0000101 394.000 LF | 0.10000 39.40| 0.10000 39.40| 0.10000 39.40
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0950 2602-0010010 2.000 EACH | 500.00000 1000.00| 500.00000 1000.00| 500.00000 1000.00
MOBILIZATIONS, EROSION CONTROL | | |
SECTION TOTALS | $ 1,222,476.42| $ 1,148,678.34] $ 1,064,425.10
—————————————————————————————————————————— it e A
SECTION 0003 NO EXCUSE ROAD OPENING BONUS FOR THE CONTRACT
\ \ \
0955 2528-5160000 LUMP | 150000.00000 150000.00] 150000.00000 150000.00| 150000.00000 150000.00
NO EXCUSE ROAD OPENING BONUS, IF OPEN | | |
BY MIDNIGHT ON NOVEMBER 10TH, | | |
SECTION TOTALS | $ 150,000.00] $ 150,000.00]| $ 150,000.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 7,284,314.27] $ 7,572,572.24] $ 7,753,277.05




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/14/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 8
Bid Order: 010 Contract ID: 77-0804-054 Primary County: POLK
Letting Date: 09/15/15 10:00 A.M.
| ( 4 ) JE200 | ( 5 ) GO020 | ( )
| JENSEN CONSTRUCTION CO. | GODBERSEN-SMITH CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P

SECTION 0001 DESIGN NO. 0115; A 897'-0 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE WITH 5'-0 SIDEWALK

\
15.00000 7455.00] 15.00000 7455.00]

\

0010 2104-2710020 497.000 CY |
EXCAVATION, CLASS 10, CHANNEL | \ \

0020 2401-6745625 LUMP | 225000.00000 225000.00] 400000.00000 400000.00]
REMOVAL OF EXISTING BRIDGE | | |

0030 2402-2720000 1922.000 cCY | 20.00000 38440.00| 75.00000 144150.00|
EXCAVATION, CLASS 20 | | |

0040 2402-2721000 3420.000 cCY | 200.00000 684000.00] 275.00000 940500.00]
EXCAVATION, CLASS 21 | | |

0050 2403-0100010 1834.000 cCY | 500.00000 917000.00] 595.00000 1091230.00|
STRUCTURAL CONCRETE (BRIDGE) | | |

0060 2403-7000210 1604.400 cCY | 550.00000 882420.00| 675.00000 1082970.00]
HIGH PERFORMANCE STRUCTURAL CONCRETE \ \

0070 2404-7775000 260638.000 LB | 0.80000 208510.40] 0.90000 234574 .20
REINFORCING STEEL | | \

0080 2404-7775005 383451.000 LB | 0.95000 364278.45] 1.10000 421796.10]
REINFORCING STEEL, EPOXY COATED | | |

0090 2407-0564300 14.000 EACH | 18300.00000 256200.00] 20000.00000 280000.00]
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTE100 | |

0100 2407-0564315 7.000 EACH | 21300.00000 149100.00| 21000.00000 147000.00|
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTE115 \ \

0110 2407-0564325 7.000 EACH | 22300.00000 156100.00| 22000.00000 154000.00|
BEAMS, PRETENSIONED PRESTRESSED | | \
CONCRETE, BTE125 | |

0120 2407-0564335 7.000 EACH | 25300.00000 177100.00| 25000.00000 175000.00|
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTE135 | |

0130 2407-0564355 14.000 EACH | 29300.00000 410200.00| 29000.00000 406000.00|
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTEL155 | |

0140 2408-7800000 63509.000 LB | 3.25000 206404.25] 4.00000 254036.00]
STRUCTURAL STEEL | |

0150 2413-1200000 108.600 LF | 250.00000 27150.00] 300.00000 32580.00|
STEEL EXTRUSION JOINT WITH NEOPRENE | | |

0160 2413-1200100 108.600 LF | 50.00000 5430.00] 55.00000 5973.00]
NEOPRENE GLAND INSTALLATION AND TESTING | | |

0170 2414-6424038 931.000 LF | 60.00000 55860.00| 75.00000 69825.00 |

\ \ \

CONCRETE BARRIER RAIL, 3'-8"



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/14/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 9
Bid Order: 010 Contract ID: 77-0804-054 Primary County: POLK
Letting Date: 09/15/15 10:00 A.M.
| ( 4 ) JE200 | ( 5 ) GO020 | ( )
| JENSEN CONSTRUCTION CO. | GODBERSEN-SMITH CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e P
0180 2414-6425410 960.900 LF | 40.00000 38436.00 | 40.00000 38436.00 |
CONCRETE BARRIER, REINFORCED, SEPARATIO | | |
0190 2414-6444100 929.000 LF | 55.00000 51095.00 | 55.00000 51095.00 |
STEEL PIPE PEDESTRIAN HAND RAILING | | |
0200 2414-6445100 930.000 LF | 115.00000 106950.00] 125.00000 116250.00]
STRUCTURAL STEEL PEDESTRIAN HAND RAILIN | | |
0210 2499-2300001 LUMP | 30000.00000 30000.00 | 38000.00000 38000.00]
DECK DRAINS | | |
0220 2501-0201057 20825.000 LF | 45.00000 937125.00] 43.00000 895475.00]
PILES, STEEL, HP 10 X 57 | | |
0230 2501-0201253 1140.000 LF | 44.00000 50160.00 | 42.00000 47880.00 |
PILES, STEEL, HP 12 X 53 | | |
0240 2507-2638620 291.000 SY | 40.00000 11640.00| 60.00000 17460.00 |
MACADAM STONE SLOPE PROTECTION | | |
0250 2507-2638650 7.500 SY | 150.00000 1125.00] 55.00000 412.50]
BRIDGE WING ARMORING - EROSION STONE | |
0260 2507-2638660 7.500 SY | 150.00000 1125.00] 55.00000 412.50]
BRIDGE WING ARMORING - MACADAM STONE | |
0270 2507-3250005 812.000 SY | 3.00000 2436.00] 4.00000 3248.00]
ENGINEERING FABRIC | | |
0280 2507-6800061 795.000 TON | 45.00000 35775.00 | 60.00000 47700.00 |
REVETMENT, CLASS E | | |
0290 2526-8285000 LUMP | 40000.00000 40000.00 | 20000.00000 20000.00|
CONSTRUCTION SURVEY | | |
0300 2533-4980005 LUMP | 600000.00000 600000.00] 900000.00000 900000.00|
MOBILIZATION | |
0310 2555-0000010 LUMP | 1000.00000 1000.00] 3000.00000 3000.00]
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
SECTION TOTALS | $ 6,677,515.10| $ 8,026,458.30| $
—————————————————————————————————————————— f———————
SECTION 0002 ROADWAY ITEMS
\ \ \
0320 2101-0850001 1.500 ACRE | 20000.00000 30000.00 | 20000.00000 30000.00 |
CLEARING AND GRUBBING | \ \
0330 2102-0425070 1466.100 TON | 25.00000 36652.50 | 25.00000 36652.50|
SPECIAL BACKFILL | | \
0340 2102-2625001 8532.000 CY | 12.50000 106650.00] 12.50000 106650.00]
EMBANKMENT-IN-PLACE, CONTRACTOR | | |
FURNISHED | | |
0350 2102-2710070 13642.000 cCY | 10.00000 136420.00] 10.00000 136420.00]
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |



Bid Order: 010
Letting Date: 09/15/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

77-0804-054

Run

Primary County: POLK

Date: 10/14/15
Page: 010 10

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

0360 2102-2712015 50.000 CY
EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

0370 2105-8425005 662.000 CY
TOPSOIL, FURNISH AND SPREAD

0380 2105-8425015 2685.000 CY
TOPSOIL, STRIP, SALVAGE AND SPREAD

0390 2107-0875100 17056.000 CY
COMPACTION WITH MOISTURE CONTROL

0400 2111-8174100 263.000 SY
GRANULAR SUBBASE

0410 2115-0100000 73.400 CY
MODIFIED SUBBASE

0420 2121-7425020 439.500 TON
GRANULAR SHOULDERS, TYPE B

0430 2122-5190010 160.100 SY
PAVED SHOULDER, P.C. CONCRETE, 10 IN.

0440 2122-5190125 496.500 SY

PAVED SHOULDER, P.C. CONCRETE, 12.5 IN.

0450 2122-5191005 190.500 SY
REINFORCED PAVED SHOULDER FOR CONCRETE
BARRIER

0460 2123-7450020 23.720 STA
SHOULDER FINISHING, EARTH

0470 2214-5145150 278.100 SY
PAVEMENT SCARIFICATION

0480 2301-0690203 695.620 SY
BRIDGE APPROACH, BR-203

0490 2303-0051750 510.830 TON

HOT MIX ASPHALT MIXTURE (10,000,000
ESAL), BASE COURSE, 3/4 IN. MIX

0500 2303-0053500 266.460 TON
HOT MIX ASPHALT MIXTURE (10,000,000
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO
SPCL FRIC REQ

0510 2303-0246422 46.640 TON
ASPHALT BINDER, PG 64-22

0520 2303-6911000 LUMP

HOT MIX ASPHALT PAVEMENT SAMPLES
0530 2401-6745830 290.100 LF

REMOVAL OF P.C. CONCRETE MEDIAN BARRIER

UNIT PRICE

AMOUNT

( 4 ) JE200 | ( 5 ) GO020 \

JENSEN CONSTRUCTION CO. | GODBERSEN-SMITH CONSTRUCTION |

UNIT PRICE AMOUNT} UNIT PRICE AMOUNT}
______ 2500000 1250.00 | 25.00000  12s0.001

| |

25.00000 16550.00: 25.00000 16550.001

10.00000 26850.00: 10.00000 26850.00:

0.50000 8528.001 0.50000 8528.001

15.00000 3945.00: 15.00000 3945.001

60.00000 4404.00: 60.00000 4404.00:

30.00000 13185.001 30.00000 13185.001

165.00000 26416.50: 179.60000 28753.96:

175.00000 86887.50: 175.00000 86887.50:

180.00000 34290.00: 215.00000 40957.501

| |

425.00000 10081.00: 425.00000 10081.00:

32.00000 8899.201 16.00000 4449.601

220.00000 153036.40: 220.00000 153036.40:

93.00000 47507.19: 60.00000 30649.80:

\ \

96.00000 25580.16: 67.00000 17852.82:

| |

650.00000 30316.00: 549.00000 25605.36:

1200.00000 1200.00: 1650.00000 1650.001

20.00000 5802.00: 30.00000 8703.00:



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/14/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 11
Bid Order: 010 Contract ID: 77-0804-054 Primary County: POLK
Letting Date: 09/15/15 10:00 A.M.
4 ) JE200 5 ) GO020 ( )

Q —~

( \
JENSEN CONSTRUCTION CO. ODBERSEN-SMITH CONSTRUCTION |
|

LINE NO / ITEM CODE / ALT

\ \
\ \
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0540 2401-6750001 LUMP | 4500.00000 4500.00 | 4500.00000 4500.00 |
REMOVALS, AS PER PLAN | \ \
0550 2402-0425030 63.000 CY | 75.00000 4725.00 | 73.10000 4605.30]|
GRANULAR BACKFILL | | |
0560 2403-0100000 1.700 cCY | 525.00000 892.50] 525.00000 892.50]
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0570 2404-7775000 25.000 LB | 6.00000 150.00] 6.00000 150.00]
REINFORCING STEEL | | |
0580 2412-0000100 4309.100 SY | 2.10000 9049.11] 2.00000 8618.20 |
LONGITUDINAL GROOVING IN CONCRETE | | |
0590 2416-0100030 1.000 EACH | 1000.00000 1000.00| 950.00000 950.00]
APRONS, CONCRETE, 30 IN. DIA. | | |
0600 2416-0100036 1.000 EACH | 2500.00000 2500.00 | 2500.00000 2500.00 |
APRONS, CONCRETE, 36 IN. DIA. \ \ \
0610 2435-0140148 1.000 EACH | 5500.00000 5500.00 | 5300.00000 5300.00 |
MANHOLE, STORM SEWER, SW-401, 48 IN. | |
0620 2435-0140160 1.000 EACH | 6000.00000 6000.00] 6000.00000 6000.00|
MANHOLE, STORM SEWER, SW-401, 60 IN. | | |
0630 2435-0250100 1.000 EACH | 4500.00000 4500.00 | 4200.00000 4200.00 |
INTAKE, SW-501 | |
0640 2435-0900000 3.000 EACH | 10000.00000 30000.00] 9500.00000 28500.00]
BRIDGE END DRAIN, SW-538 | | |
0650 2503-0110015 35.000 LF | 100.00000 3500.00 | 95.00000 3325.00]|
STORM SEWER GRAVITY MAIN, TRENCHED, 15 | |
IN. | | |
0660 2503-0110030 76.000 LF | 140.00000 10640.00 | 135.00000 10260.00 |
STORM SEWER GRAVITY MAIN, TRENCHED, 30 | | |
IN. | | |
0670 2503-0110036 65.000 LF | 150.00000 9750.00| 140.00000 9100.00]
STORM SEWER GRAVITY MAIN, TRENCHED, 36 | | |
IN. | \ \
0680 2505-4008120 648.600 LF | 5.00000 3243.00]| 6.00000 3891.60|
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0690 2507-3250005 245.200 SY | 4.00000 980.80] 4.00000 980.80]
ENGINEERING FABRIC | | |
0700 2507-8029000 179.500 TON | 45.00000 8077.50| 45.00000 8077.50|
EROSION STONE | |
0710 2510-6745850 3178.400 SY | 7.00000 22248.80] 6.75000 21454 .20
REMOVAL OF PAVEMENT | | |
0720 2510-6750600 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00 |
| | |

REMOVAL OF INTAKES AND UTILITY ACCESSES



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/14/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 12
Bid Order: 010 Contract ID: 77-0804-054 Primary County: POLK
Letting Date: 09/15/15 10:00 A.M.
| ( 4 ) JE200 | ( 5 ) GO020 | ( )
| JENSEN CONSTRUCTION CO. | GODBERSEN-SMITH CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i et e T Rt ettt P
0730 2511-7526004 148.800 SY | 100.00000 14880.00 | 100.00000 14880.00 |
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0740 2511-7526006 12.500 SY | 150.00000 1875.00] 150.00000 1875.00]
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0750 2511-7528101 10.000 SF | 50.00000 500.00] 50.00000 500.00]
DETECTABLE WARNINGS | | |
0760 2513-0001011 2.000 EACH | 2600.00000 5200.00] 2558.85000 5117.70]
CONCRETE BARRIER, BA-101 | | |
0770 2513-0001020 276.600 LF | 150.00000 41490.00 | 146.05000 40397.43|
CONCRETE BARRIER, BA-102 | | |
0780 2513-0475000 4.000 EACH | 2800.00000 11200.00| 2743.75000 10975.00 |
CONCRETE BARRIER TRANSITION SECTION | |
0790 2518-6910000 4.000 EACH | 150.00000 600.00| 150.00000 600.00|
SAFETY CLOSURE | |
0800 2519-3280000 1064.100 LF | 6.00000 6384.60 | 5.90000 6278.19|
FENCE, FIELD | |
0810 2519-3300400 20.000 EACH | 110.00000 2200.00] 110.00000 2200.00]
FIELD FENCE BRACE PANELS | | |
0820 2519-4200140 1047.000 LF | 4.00000 4188.00] 3.70000 3873.90|
REMOVAL OF FENCE, FIELD | | |
0830 2527-9263109 182.740 STA | 20.00000 3654.80] 20.00000 3654.80]
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0840 2527-9263131 163.200 STA | 125.00000 20400.00] 125.00000 20400.00]
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
0850 2527-9263180 85.450 STA | 20.00000 1709.00] 20.00000 1709.00]
PAVEMENT MARKINGS REMOVED | | |
0860 2528-8400048 1087.500 LF | 15.00000 16312.50| 13.00000 14137.50|
TEMPORARY BARRIER RAIL, CONCRETE | | |
0870 2528-8445110 LUMP | 40000.00000 40000.00 | 40000.00000 40000.00 |
TRAFFIC CONTROL | |
0880 2551-0000130 4.000 EACH | 3500.00000 14000.00 | 8000.00000 32000.00 |
TEMP CRASH CUSHION, SEVERE USE (SU) | \
0890 2599-9999003 7.100 CY | 250.00000 1775.00] 244 .65000 1737.02]
("CUBIC YARDS' ITEM) CRUSHED RED BRICK | | |
0900 2599-9999009 91.000 LF | 220.00000 20020.00] 211.30000 19228.30|
("LINEAR FEET' ITEM) CONCRETE BARRIER, | | |
54 INCH , AS PER PLAN | | |
0910 2601-2636041 3.900 ACRE | 800.00000 3120.00] 750.00000 2925.00]
| \ \

SEEDING AND FERTILIZING



Bid Order: 010
Letting Date: 09/15/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 77-0804-054

Run Date: 10/14/15
Page: 010 13

Primary County: POLK

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0920 2602-0000020 3936.000 LF
SILT FENCE

0930 2602-0000071 3936.000 LF

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

0940 2602-0000101 394.000 LF
MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

0950 2602-0010010 2.000 EACH
MOBILIZATIONS, EROSION CONTROL

SECTION TOTALS

SECTION 0003 NO EXCUSE ROAD OPENING BONU

0955 2528-5160000 LUMP
NO EXCUSE ROAD OPENING BONUS, IF OPEN
BY MIDNIGHT ON NOVEMBER 10TH,

SECTION TOTALS

CONTRACT TOTALS

( 4 ) JE200 \

JENSEN CONSTRUCTION CO. \

|

UNIT PRICE AMOUNT |

_____________________________ +

1.50000 5904.00]

|

0.10000 393.60]

|

|

0.10000 39.40|

|

\

500.00000 1000.00]

|

$ 1,159,553.06]|

_____________________________ +
FOR THE CONTRACT

\

150000.00000 150000.00]|

|

\

$ 150,000.00]

_____________________________ +

$ 7,987,068.16|

( 5 ) GO020 \
GODBERSEN-SMITH CONSTRUCTION |
|

UNIT PRICE AMOUNT |
1.50000 5904.00 |

|

0.10000 393.60]

|

\

0.10000 39.40|

|

\

500.00000 1000.00 |

\

$ 1,147,192.38]
_____________________________ +
\

150000.00000 150000.00 |

|

\

$ 150, 000.00|
_____________________________ +
$ 9,323,650.68]

UNIT PRICE AMOUNT




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
011 Contract ID: 78-C078-183
150915 10:00 A.M.
AWARD RECOMMENDED to
85 WORK DAYS Late Start Date:

COHRON, A.M. & SON, INC.
06/20/16

Run Date: 10/14/15
Page: 011 1

Primary County: POTTAWATTAMIE
No Established DBE Goal

Project: BRS-C078(183)--60-78
Work Type: BRIDGE AND APPROACHES - PPCB
County: POTTAWATTAMIE Prj Awd Amt: $1,084,192.96
Route: G30
Location: G30 OVER SILVER CREEK
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 Cc0o040 A.M. COHRON & SON, INC. $ 1,084,192.96 100.00 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/14/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 2
Bid Order: 011 Contract ID: 78-C078-183 Primary County: POTTAWATTAMIE
Letting Date: 09/15/15 10:00 A.M.
| ( 1 ) COo040 ¢ ) I ( )
| COHRON, A.M. & SON, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it

SECTION 0001 ITEMS FOR A 151'-4 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE

\
3500.00000 30450.00]

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, A55

\ \
0010 2101-0850002 8.700 UNIT | |
CLEARING AND GRUBBING | | |
0020 2102-2710070 2213.000 CY | 14.00000 30982.00] |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2104-2710020 836.000 CY | 8.00000 6688.00| \
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2121-7425020 59.000 TON | 45.00000 2655.00 | |
GRANULAR SHOULDERS, TYPE B \ \ \
0050 2214-5145150 943.000 SY | 11.00000 10373.00] |
PAVEMENT SCARIFICATION | | |
0060 2301-0690201 436.900 SY | 170.00000 74273.00]| |
BRIDGE APPROACH, BR-201 | \ \
0070 2303-0033500 112.000 TON | 115.00000 12880.00 | |
HOT MIX ASPHALT MIXTURE (1,000,000 | | \
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT | | |
0080 2303-0246422 7.000 TON | 575.00000 4025.00 | \
ASPHALT BINDER, PG 64-22 | | |
0090 2303-6911000 LUMP | 325.00000 325.00] \
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0100 2401-6745625 LUMP | 50000.00000 50000.00 | |
REMOVAL OF EXISTING BRIDGE \ \ \
0110 2401-6745650 LUMP | 3000.00000 3000.00]| |
REMOVAL OF EXISTING STRUCTURES | | \
0120 2402-2720000 249.000 CY | 12.00000 2988.00 | |
EXCAVATION, CLASS 20 | | I
0130 2402-2721000 214.000 CY | 250.00000 53500.00 | |
EXCAVATION, CLASS 21 | | |
0140 2403-0100010 229.700 CY | 715.00000 164235.50] \
STRUCTURAL CONCRETE (BRIDGE) | | I
0150 2404-7775005 57722.000 LB | 1.20000 69266.40 | |
REINFORCING STEEL, EPOXY COATED | | |
0160 2407-0551146 10.000 EACH | 9500.00000 95000.00 | |
BEAMS, PRETENSIONED PRESTRESSED | \ \
CONCRETE, A46 | |
0170 2407-0551155 5.000 EACH | 10500.00000 52500.00] |
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/14/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 3
Bid Order: 011 Contract ID: 78-C078-183 Primary County: POTTAWATTAMIE
Letting Date: 09/15/15 10:00 A.M.
| ( 1 ) C0040 | ( ) I ( )
| COHRON, A.M. & SON, INC. | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0180 2408-7800000 3149.000 LB | 3.50000 11021.50] |
STRUCTURAL STEEL | |
0190 2414-6424124 336.700 LF | 80.00000 26936.00 | |
CONCRETE OPEN RAILING, TL-4 | | |
0200 2417-1040066 263.000 LF | 175.00000 46025.00| |
CULVERT, CORRUGATED METAL ENTRANCE PIPE | \
66 IN. DIA. | | |
0210 2501-0201057 2760.000 LF | 38.00000 104880.00| |
PILES, STEEL, HP 10 X 57 | | |
0220 2501-5476057 336.000 LF | 90.00000 30240.00] |
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 10 X 57 (P10A TYPE 3) | | |
0230 2501-6335010 100.000 LF | 50.00000 5000.00| \
PREBORED HOLES | |
0240 2505-4008120 284.000 LF | 5.00000 1420.00| |
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0250 2505-4008300 75.000 LF | 20.00000 1500.00] |
STEEL BEAM GUARDRAIL | \ \
0260 2505-4008400 4.000 EACH | 2000.00000 8000.00| |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | \
SECTION | | |
0270 2505-4021010 4.000 EACH | 200.00000 800.00 | |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0280 2505-4021700 4.000 EACH | 2000.00000 8000.00 | |
STEEL BEAM GUARDRAIL END TERMINAL | | |
0290 2507-6800042 732.000 TON | 65.00000 47580.00| |
REVETMENT, CLASS D | | |
0300 2510-6745850 391.120 SY | 13.00000 5084.56] |
REMOVAL OF PAVEMENT | | |
0310 2518-6910000 2.000 EACH | 200.00000 400.00| |
SAFETY CLOSURE | |
0320 2519-4200110 535.000 LF | 5.00000 2675.00] |
REMOVAL OF FENCE, BARBED WIRE | | |
0330 2527-9263109 22.400 STA | 50.00000 1120.00] |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | \
SOLVENT-BASED | |
0340 2528-8445110 LUMP | 4200.00000 4200.00] |
TRAFFIC CONTROL | |
0350 2533-4980005 LUMP | 107000.00000 107000.00| |
| \ \

MOBILIZATION



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/14/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 4
Bid Order: 011 Contract ID: 78-C078-183 Primary County: POTTAWATTAMIE
Letting Date: 09/15/15 10:00 A.M.
I ( 1 ) CO0040 ¢ ) ¢ )
| COHRON, A.M. & SON, INC. | |
LINE NO / ITEM CODE / ALT [ [ [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0360 2601-2634100 1.000 ACRE | 700.00000 700.00]| |
MULCHING | | |
0370 2601-2636015 0.300 ACRE | 3500.00000 1050.00] \
NATIVE GRASS SEEDING [ [ [
0380 2601-2636043 0.700 ACRE | 2000.00000 1400.00]| |
SEEDING AND FERTILIZING (RURAL) | | |
0390 2602-0000312 920.000 LF | 6.00000 5520.00]| |
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 12 IN. DIA. | | |
0400 2602-0010010 1.000 EACH | 500.00000 500.00]| \
MOBILIZATIONS, EROSION CONTROL | | I
SECTION TOTALS | $ 1,084,192.96| $ | $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,084,192.96| $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/14/15

VENDOR RANKING Page: 012 1
Bid Order: 012 Contract ID: 85-0155-685 Primary County: STORY
Letting Date: 150915 10:00 A.M. Established DBE Goal: 2.00 %
Letting Status: AWARD RECOMMENDED to PETERSON CONTRACTORS INC.
Contract Period: 85 WORK DAYS Specified Start Date: 11/02/15

Project: BRM-0155(685)--8N-85
Work Type: BRIDGE REPLACEMENT - PPCB
County: STORY Prj Awd Amt: $2,529,652.18
Route: 6TH STREET
Location: IN THE CITY OF AMES, ON 6TH ST, OVER SQUAW
CREEK

PETERSON CONTRACTORS INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1  PE320 PETERSON CONTRACTORS INC. $ 2,529,652.18 100.00 %
2 MI900 MINNOWA CONSTRUCTION, INC. $ 2,723,551.03 107.66 %
3 10081 IOWA BRIDGE & CULVERT, L.C. $ 2,746,027.48 108.55 %
4 HA800 HAWKINS CONSTRUCTION CO. $ 2,777,384.26 109.79 %
5  HE420 HERBERGER CONSTRUCTION CO., INC. $ 2,909,122.32 115.00 %
9 JE200 JENSEN CONSTRUCTION CO. $ 2,939,236.43 116.19 %
7  CR120 CRAMER AND ASSOC., INC. $ 3,211,172.90 126.94 %
8  GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 3,350,220.93 132.43 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/14/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 2
Bid Order: 012 Contract ID: 85-0155-685 Primary County: STORY
Letting Date: 09/15/15 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) MI900 | ( 3 ) 10081
| PETERSON CONTRACTORS INC. |[MINNOWA CONSTR. INC | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
SECTION 0001 ITEMS FOR A 268'-0 X 32'-0 PRESTRESSED PRETENSIONED CONCRETE BEAM BRIDGE
\ \ \
0010 2401-6745625 LUMP | 107582.55000 107582.55] 125000.00000 125000.00] 150000.00000 150000.00
REMOVAL OF EXISTING BRIDGE | | |
0020 2402-2720000 407.000 CY | 13.70000 5575.90| 30.00000 12210.00| 12.00000 4884.00
EXCAVATION, CLASS 20 | | |
0030 2402-2721000 428.000 CY | 20.75000 8881.00| 30.00000 12840.00| 45.00000 19260.00
EXCAVATION, CLASS 21 | | |
0040 2403-0100010 957.500 CY | 545.70000 522507.75] 525.00000 502687.50] 480.00000 459600.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0050 2403-7302000 310.800 SY | 32.00000 9945.60| 32.00000 9945.60| 40.00000 12432.00
COLORED SEALER COATING FOR STRUCTURAL | | |
CONCRETE | | |
0060 2404-7775000 47616.000 LB \ 0.70000 33331.20] 1.00000 47616.00| 1.10000 52377.60
REINFORCING STEEL | | |
0070 2404-7775005 124066.000 LB | 0.84000 104215.44| 1.00000 124066.00 | 1.00000 124066.00
REINFORCING STEEL, EPOXY COATED | | |
0080 2407-0551455 8.000 EACH | 8092.00000 64736.00| 13500.00000 108000.00| 10000.00000 80000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, D55 | |
0090 2407-0551505 16.000 EACH | 14973.00000 239568.00| 19000.00000 304000.00| 18500.00000 296000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, D105 | | |
0100 2414-6424119 542.000 LF | 59.25000 32113.50] 150.00000 81300.00] 125.00000 67750.00
CONCRETE BARRIER RAILING, AESTHETIC | | |
0110 2414-6445100 595.300 LF | 66.00000 39289.80| 75.00000 44647.50| 80.00000 47624.00
STRUCTURAL STEEL PEDESTRIAN HAND RAILIN | | |
0120 2414-6460000 529.300 LF | 215.00000 113799.50| 150.00000 79395.00| 183.00000 96861.90
ORNAMENTAL METAL RAILING | | |
0130 2499-2300001 LUMP | 11649.50000 11649.50| 17819.00000 17819.00] 13000.00000 13000.00
DECK DRAINS | | |
0140 2501-0201057 2100.000 LF | 38.65000 81165.00] 40.00000 84000.00| 45.00000 94500.00
PILES, STEEL, HP 10 X 57 | \ \
0150 2501-0201473 4685.000 LF | 39.05000 182949.25| 48.00000 224880.00] 52.00000 243620.00
PILES, STEEL, HP 14 X 73 | | |
0160 2501-6335010 280.000 LF | 56.30000 15764.00| 80.00000 22400.00| 30.00000 8400.00
PREBORED HOLES | |
0170 2507-2638650 24.200 SY | 101.15000 2447.83] 112.00000 2710.40] 114.00000 2758.80
BRIDGE WING ARMORING - EROSION STONE | | |
0180 2507-3250005 580.400 SY | 2.35000 1363.94| 6.00000 3482.40] 3.50000 2031.40
| | |

ENGINEERING FABRIC



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/14/15

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 3
Bid Order: 012 Contract ID: 85-0155-685 Primary County: STORY
Letting Date: 09/15/15 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) MI900 | ( 3 ) 10081
| PETERSON CONTRACTORS INC. |[MINNOWA CONSTR., INC. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0190 2507-6800061 80.600 TON | 56.00000 4513.60] 54.00000 4352.40] 55.00000 4433.00
REVETMENT, CLASS E | | |
0200 2507-8029000 269.300 TON | 36.85000 9923.71| 44.00000 11849.20| 45.00000 12118.50
EROSION STONE | |
0210 2533-4980005 LUMP | 248879.00000 248879.00|] 149000.00000 149000.00|] 250000.00000 250000.00
MOBILIZATION | | |
0220 2599-9999010 LUMP | 39500.00000 39500.00] 39500.00000 39500.00| 44000.00000 44000.00
('LUMP SUM' ITEM) LIGHTING SYSTEM | | |
0230 2599-9999018 222.200 sSY | 15.75000 3499.65] 15.75000 3499.65] 42.00000 9332.40
("SQUARE YARDS' ITEM) ANTI-GRAFFITI | |
COATING | | |
SECTION TOTALS | $ 1,883,201.72| $ 2,015,200.65] $ 2,095,049.60
—————————————————————————————————————————— e
SECTION 0002 ROADWAY ITEMS
\ \ \
0240 2101-0850001 0.500 ACRE | 100477.50000 50238.75| 68000.00000 34000.00] 10000.00000 5000.00
CLEARING AND GRUBBING | | |
0250 2102-2710070 1071.000 cCY | 7.90000 8460.90 | 12.00000 12852.00] 9.20000 9853.20
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0260 2102-2713070 665.000 CY | 7.90000 5253.50] 14.00000 9310.00] 10.25000 6816.25
EXCAVATION, CLASS 13, ROADWAY AND BORRO | | |
0270 2105-8425015 451.000 CY | 19.20000 8659.20 | 35.00000 15785.00] 13.00000 5863.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0280 2115-0100000 594.900 CY | 44.30000 26354.07| 58.00000 34504.20| 75.00000 44617.50
MODIFIED SUBBASE | | |
0290 2123-7450020 6.030 STA | 995.00000 5999.85| 280.00000 1688.40| 305.00000 1839.15
SHOULDER FINISHING, EARTH | | |
0300 2214-5145150 75.700 SY | 80.00000 6056.00| 80.00000 6056.00| 82.00000 6207.40
PAVEMENT SCARIFICATION | | |
0310 2301-0690201 495.500 sSY | 158.00000 78289.00| 178.00000 88199.00| 162.00000 80271.00
BRIDGE APPROACH, BR-201 | | |
0320 2301-1033080 2907.000 SY | 48.00000 139536.00| 58.00000 168606.00 | 49.00000 142443.00
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 8 IN. | | |
0330 2301-6911722 LUMP | 3000.00000 3000.00| 5000.00000 5000.00] 3100.00000 3100.00
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0340 2303-0001000 12.900 TON | 350.00000 4515.00| 350.00000 4515.00| 360.00000 4644.00
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/14/15

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 4
Bid Order: 012 Contract ID: 85-0155-685 Primary County: STORY
Letting Date: 09/15/15 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) MIS0O | ( 3 ) I0081
| PETERSON CONTRACTORS INC. |MINNOWA CONSTR., INC. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0350 2401-6745357 15.000 EACH | 300.00000 4500.00 | 100.00000 1500.00 | 155.00000 2325.00
REMOVAL OF CONCRETE FOUNDATIONS, AS PER | | |
PLAN | | |
0360 2401-6745359 8.000 EACH | 300.00000 2400.00| 150.00000 1200.00| 800.00000 6400.00
REMOVAL OF CONCRETE FOUNDATIONS OF | | |
LIGHT POLES | | \
0370 2412-0000100 870.000 SY | 4.93000 4289.10] 5.00000 4350.00] 3.25000 2827.50
LONGITUDINAL GROOVING IN CONCRETE | | \
0380 2416-0100015 1.000 EACH | 1700.00000 1700.00] 200.00000 200.00] 1600.00000 1600.00
APRONS, CONCRETE, 15 IN. DIA. | | |
0390 2435-0140148 1.000 EACH | 16400.00000 16400.00| 2500.00000 2500.00] 4600.00000 4600.00
MANHOLE, STORM SEWER, SW-401, 48 IN. | | |
0400 2435-0250700 8.000 EACH | 3750.00000 30000.00| 5000.00000 40000.00| 3700.00000 29600.00
INTAKE, SW-507 | | |
0410 2502-8212034 1281.000 LF | 9.20000 11785.20]| 11.00000 14091.00| 12.25000 15692.25
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | \
0420 2502-8221303 10.000 EACH | 200.00000 2000.00| 400.00000 4000.00] 310.00000 3100.00
SUBDRAIN OUTLET, DR-303 | | \
0430 2502-8221304 1.000 EACH | 200.00000 200.00| 500.00000 500.00| 510.00000 510.00
SUBDRAIN OUTLET, DR-304 | | |
0440 2503-0114215 734.000 LF | 49.00000 35966.00| 35.00000 25690.00] 41.00000 30094.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 15 IN. | | |
0450 2503-0200036 87.000 LF | 24.90000 2166.30] 10.00000 870.00 | 12.00000 1044.00
REMOVE STORM SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | | \
0460 2510-6745850 3009.100 sY | 5.55000 16700.51| 6.00000 18054.60| 10.00000 30091.00
REMOVAL OF PAVEMENT | | |
0470 2510-6750600 2.000 EACH | 650.00000 1300.00] 500.00000 1000.00| 550.00000 1100.00
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
0480 2511-0300000 1604.500 SY | 5.55000 8904.98| 6.00000 9627.00| 8.20000 13156.90
REMOVAL OF RECREATIONAL TRAIL | | |
0490 2511-0302500 1201.200 SY | 42.00000 50450.40| 48.00000 57657.60| 43.00000 51651.60
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 5 IN. | | |
0500 2511-0302600 31.500 sSY | 50.00000 1575.00] 64.00000 2016.00| 51.00000 1606.50
| | \
| | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/14/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 5
Bid Order: 012 Contract ID: 85-0155-685 Primary County: STORY
Letting Date: 09/15/15 10:00 A.M.
| 1 ) PE320 | ( 2 ) MIS0O | ( 3 ) I0081
| PETERSON CONTRACTORS INC. |[MINNOWA CONSTR., INC. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T T T T e e
0510 2511-7526004 296.800 SY | 46.00000 13652.80] 44.00000 13059.20] 47.00000 13949.60
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0520 2511-7528101 64.000 SF | 45.00000 2880.00| 32.00000 2048.00| 46.00000 2944.00
DETECTABLE WARNINGS | | |
0530 2512-1750006 184.000 LF | 25.00000 4600.00| 33.00000 6072.00] 26.00000 4784.00
CURB AND GUTTER, P.C. CONCRETE, AS PER | | |
PLAN | | |
0540 2513-0001081 4.000 EACH | 1962.65000 7850.60| 55.00000 220.00| 2200.00000 8800.00
CONCRETE BARRIER, TAPERED END, BA-108 | |
0550 2515-2475006 248.700 SY | 48.00000 11937.60] 55.00000 13678.50] 56.00000 13927.20
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0560 2515-6745600 250.900 sSY | 5.55000 1392.50] 12.00000 3010.80] 10.00000 2509.00
REMOVAL OF PAVED DRIVEWAY | | |
0570 2518-6910000 6.000 EACH | 125.00000 750.00 | 125.00000 750.00 | 205.00000 1230.00
SAFETY CLOSURE \ \
0580 2523-0000100 8.000 EACH | 1200.00000 9600.00] 1200.00000 9600.00] 1225.00000 9800.00
LIGHTING POLES \ \ \
0590 2523-0000200 1074.500 LF | 9.00000 9670.50] 15.75000 16923.38]| 9.25000 9939.13
ELECTRICAL CIRCUITS | \ \
0600 2523-0000310 14.000 EACH | 750.00000 10500.00] 750.00000 10500.00] 770.00000 10780.00
HANDHOLES AND JUNCTION BOXES | | \
0610 2526-8285000 LUMP | 13200.00000 13200.00] 35000.00000 35000.00] 27600.00000 27600.00
CONSTRUCTION SURVEY | | \
0620 2527-9263109 62.200 STA | 70.00000 4354.00| 70.00000 4354 .00 45.00000 2799.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0630 2527-9263152 13.000 EACH | 200.00000 2600.00| 200.00000 2600.00| 230.00000 2990.00
PRE-CUT SYMBOLS AND LEGENDS, REGULAR | | |
MARKING TAPE | |
0635 2527-9270120 13.000 EACH | 150.00000 1950.00| 150.00000 1950.00] 120.00000 1560.00
GROOVES CUT FOR SYMBOLS AND LEGENDS | |
0640 2528-8445110 LUMP | 8650.00000 8650.00 | 8650.00000 8650.00 | 15000.00000 15000.00
TRAFFIC CONTROL | | |
0650 2601-2634100 1.000 ACRE | 700.00000 700.00] 700.00000 700.00] 700.00000 700.00
MULCHING | | |
0660 2601-2636015 0.600 ACRE | 2500.00000 1500.00] 2500.00000 1500.00] 2600.00000 1560.00
NATIVE GRASS SEEDING | | |
0670 2601-2636044 0.400 ACRE | 2000.00000 800.00] 2000.00000 800.00] 2100.00000 840.00
SEEDING AND FERTILIZING (URBAN) | | |
0680 2601-2638352 100.000 SQ | 18.00000 1800.00| 18.00000 1800.00| 18.50000 1850.00
| | |

SLOPE PROTECTION, WOOD EXCELSIOR MAT



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/14/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 6
Bid Order: 012 Contract ID: 85-0155-685 Primary County: STORY
Letting Date: 09/15/15 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) MI90O0 | ( 3 ) 10081
| PETERSON CONTRACTORS INC. |[MINNOWA CONSTR., INC. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0690 2602-0000306 562.500 LF | 2.50000 1406.25| 2.50000 1406.25]| 2.50000 1406.25
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 6 IN. DIA. | | |
0700 2602-0000312 2043.800 LF | 3.50000 7153.30] 3.50000 7153.30] 3.50000 7153.30
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0710 2602-0000350 2606.300 LF | 0.50000 1303.15]| 0.50000 1303.15]| 0.50000 1303.15
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | | |
0720 2602-0010010 3.000 EACH | 500.00000 1500.00| 500.00000 1500.00| 500.00000 1500.00
MOBILIZATIONS, EROSION CONTROL | | \
SECTION TOTALS | $ 646,450.46| $ 708,350.38]| $ 650,977.88
—————————————————————————————————————————— e
| | |

CONTRACT TOTALS $ 2,529,652.18 $ 2,723,551.03 $ 2,746,027.48




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/14/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 7
Bid Order: 012 Contract ID: 85-0155-685 Primary County: STORY
Letting Date: 09/15/15 10:00 A.M.
| ( 4 ) HA800 | ( 5 ) HE420 | ( 6 ) JE200
| HAWKINS CONSTRUCTION CO. |HERBERGER CONSTR. CO., INC | JENSEN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A 268'-0 X 32'-0 PRESTRESSED PRETENSIONED CONCRETE BEAM BRIDGE
\ \ \
0010 2401-6745625 LUMP | 134801.00000 134801.00|] 115000.00000 115000.00| 145000.00000 145000.00
REMOVAL OF EXISTING BRIDGE | | |
0020 2402-2720000 407.000 CY | 13.28000 5404.96| 25.00000 10175.00] 25.00000 10175.00
EXCAVATION, CLASS 20 | | |
0030 2402-2721000 428.000 CY | 207.23000 88694.44 | 185.00000 79180.00] 190.00000 81320.00
EXCAVATION, CLASS 21 | | |
0040 2403-0100010 957.500 CY | 572.35000 548025.13| 585.00000 560137.50] 550.00000 526625.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0050 2403-7302000 310.800 SY | 36.69000 11403.25] 33.00000 10256.40| 115.00000 35742.00
COLORED SEALER COATING FOR STRUCTURAL | | |
CONCRETE | | |
0060 2404-7775000 47616.000 LB | 0.80000 38092.80| 0.92000 43806.72| 0.95000 45235.20
REINFORCING STEEL | | |
0070 2404-7775005 124066.000 LB | 0.83000 102974.78 | 0.96000 119103.36/| 0.95000 117862.70
REINFORCING STEEL, EPOXY COATED | | |
0080 2407-0551455 8.000 EACH | 11207.00000 89656.00| 10000.00000 80000.00| 11000.00000 88000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, D55 | |
0090 2407-0551505 16.000 EACH | 19169.06000 306704.96| 19250.00000 308000.00| 18000.00000 288000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, D105 | | |
0100 2414-6424119 542.000 LF | 68.78000 37278.76| 165.00000 89430.00| 97.00000 52574.00
CONCRETE BARRIER RAILING, AESTHETIC | | |
0110 2414-6445100 595.300 LF | 62.46000 37182.44| 77.00000 45838.10| 90.00000 53577.00
STRUCTURAL STEEL PEDESTRIAN HAND RAILIN | | |
0120 2414-6460000 529.300 LF | 210.75000 111549.98| 233.00000 123326.90]| 225.00000 119092.50
ORNAMENTAL METAL RAILING | | |
0130 2499-2300001 LUMP | 11122.54000 11122.54| 12500.00000 12500.00] 18000.00000 18000.00
DECK DRAINS | | |
0140 2501-0201057 2100.000 LF | 35.03000 73563.00| 42.00000 88200.00| 45.00000 94500.00
PILES, STEEL, HP 10 X 57 | | |
0150 2501-0201473 4685.000 LF | 43.13000 202064.05] 50.00000 234250.00] 55.00000 257675.00
PILES, STEEL, HP 14 X 73 | | |
0160 2501-6335010 280.000 LF | 54.72000 15321.60] 40.00000 11200.00| 40.00000 11200.00
PREBORED HOLES | |
0170 2507-2638650 24.200 SY | 35.02000 847.48| 75.00000 1815.00]| 250.00000 6050.00
BRIDGE WING ARMORING - EROSION STONE | | |
0180 2507-3250005 580.400 SY | 1.35000 783.54 | 6.00000 3482.40] 3.00000 1741.20
| | |

ENGINEERING FABRIC



IOWA DEPARTMENT OF TRANSPORTATION

HOT MIX ASPHALT MIXTURE, WEDGE,

Run Date: 10/14/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 8
Bid Order: 012 Contract ID: 85-0155-685 Primary County: STORY
Letting Date: 09/15/15 10:00 A.M.
| ( 4 ) HA800 | ( 5 ) HE420 | ( 6 ) JE200
| HAWKINS CONSTRUCTION CO. | HERBERGER CONSTR. CO., INC. | JENSEN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0190 2507-6800061 80.600 TON | 45.95000 3703.57] 54.00000 4352.40] 47.00000 3788.20
REVETMENT, CLASS E | | |
0200 2507-8029000 269.300 TON | 51.84000 13960.51| 45.00000 12118.50] 40.00000 10772.00
EROSION STONE | |
0210 2533-4980005 LUMP | 276917.00000 276917.00|] 121000.00000 121000.00| 200000.00000 200000.00
MOBILIZATION | | |
0220 2599-9999010 LUMP | 41472 .66000 41472 .66 40000.00000 40000.00] 65000.00000 65000.00
('LUMP SUM' ITEM) LIGHTING SYSTEM | |
0230 2599-9999018 222.200 sSY | 36.22000 8048.08| 16.00000 3555.20] 35.00000 7777.00
("SQUARE YARDS' ITEM) ANTI-GRAFFITI | |
COATING | | |
SECTION TOTALS | $ 2,159,572.53] $ 2,116,727.48| $ 2,239,706.80
—————————————————————————————————————————— e
SECTION 0002 ROADWAY ITEMS
\ \ \
0240 2101-0850001 0.500 ACRE | 71395.96000 35697.98| 75000.00000 37500.00] 18000.00000 9000.00
CLEARING AND GRUBBING | | \
0250 2102-2710070 1071.000 cCY | 12.60000 13494.60| 12.50000 13387.50] 12.50000 13387.50
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0260 2102-2713070 665.000 CY | 14.70000 9775.50| 14.50000 9642.50| 12.50000 8312.50
EXCAVATION, CLASS 13, ROADWAY AND BORRO | | |
0270 2105-8425015 451.000 cCY | 36.75000 16574.25| 36.00000 16236.00| 15.00000 6765.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0280 2115-0100000 594.900 CY | 64.82000 38561.42| 60.00000 35694.00| 50.00000 29745.00
MODIFIED SUBBASE | | |
0290 2123-7450020 6.030 STA | 293.98000 1772.70]| 290.00000 1748.70| 575.00000 3467.25
SHOULDER FINISHING, EARTH | | |
0300 2214-5145150 75.700 SY | 83.99000 6358.04 | 80.00000 6056.00| 80.00000 6056.00
PAVEMENT SCARIFICATION | | |
0310 2301-0690201 495.500 sSY | 122.89000 60892.00| 186.00000 92163.00] 158.00000 78289.00
BRIDGE APPROACH, BR-201 | | |
0320 2301-1033080 2907.000 SY | 43.07000 125204.49| 60.00000 174420.00]| 48.00000 139536.00
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 8 IN. | | |
0330 2301-6911722 LUMP | 2234.66000 2234.66| 5000.00000 5000.00| 3000.00000 3000.00
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0340 2303-0001000 12.900 TON | 367.47000 4740.36| 350.00000 4515.00| 350.00000 4515.00
| | |
| | \

LEVELING OR STRENGTHENING

COURSE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/14/15

RECREATIONAL TRAIL, PORTLAND CEMENT

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 9
Bid Order: 012 Contract ID: 85-0155-685 Primary County: STORY
Letting Date: 09/15/15 10:00 A.M.
| ( 4 ) HA800 | ( 5 ) HE420 | ( 6 ) JE200
| HAWKINS CONSTRUCTION CO. | HERBERGER CONSTR. CO., INC. | JENSEN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0350 2401-6745357 15.000 EACH | 104.99000 1574.85]| 100.00000 1500.00| 150.00000 2250.00
REMOVAL OF CONCRETE FOUNDATIONS, AS PER | | |
PLAN | | |
0360 2401-6745359 8.000 EACH | 157.49000 1259.92| 150.00000 1200.00| 575.00000 4600.00
REMOVAL OF CONCRETE FOUNDATIONS OF | |
LIGHT POLES | | |
0370 2412-0000100 870.000 SY | 3.31000 2879.70| 4.50000 3915.00] 3.50000 3045.00
LONGITUDINAL GROOVING IN CONCRETE | | |
0380 2416-0100015 1.000 EACH | 897.94000 897.94| 1100.00000 1100.00| 1550.00000 1550.00
APRONS, CONCRETE, 15 IN. DIA. | | |
0390 2435-0140148 1.000 EACH | 5137.89000 5137.89] 15600.00000 15600.00] 6800.00000 6800.00
MANHOLE, STORM SEWER, SW-401, 48 IN. | | |
0400 2435-0250700 8.000 EACH | 2969.72000 23757.76| 5200.00000 41600.00| 5300.00000 42400.00
INTAKE, SW-507 | |
0410 2502-8212034 1281.000 LF | 9.15000 11721.15] 11.50000 14731.50| 13.00000 16653.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0420 2502-8221303 10.000 EACH | 194.31000 1943.10| 415.00000 4150.00] 175.00000 1750.00
SUBDRAIN OUTLET, DR-303 | | |
0430 2502-8221304 1.000 EACH | 247.45000 247.45| 520.00000 520.00] 400.00000 400.00
SUBDRAIN OUTLET, DR-304 | | |
0440 2503-0114215 734.000 LF | 45.78000 33602.52| 94.00000 68996.00 | 75.00000 55050.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | |
(CLASS III), 15 IN. | | I
0450 2503-0200036 87.000 LF | 6.04000 525.48| 36.50000 3175.50] 25.00000 2175.00
REMOVE STORM SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | | |
0460 2510-6745850 3009.100 SY | 6.80000 20461.88| 6.25000 18806.88| 7.50000 22568.25
REMOVAL OF PAVEMENT | | |
0470 2510-6750600 2.000 EACH | 145.64000 291.28| 1300.00000 2600.00| 1000.00000 2000.00
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
0480 2511-0300000 1604.500 SY | 6.30000 10108.35]| 6.25000 10028.13| 7.50000 12033.75
REMOVAL OF RECREATIONAL TRAIL | | |
0490 2511-0302500 1201.200 SY | 35.49000 42630.59| 50.00000 60060.00 | 42.00000 50450.40
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 5 IN. | | |
0500 2511-0302600 31.500 SY | 41.46000 1305.99| 65.00000 2047.50] 50.00000 1575.00
\ \ \
| | |

CONCRETE, 6 IN.



Bid Order: 012
Letting Date: 09/15/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/14/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 10

Contract ID: 85-0155-685 Primary County: STORY

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0510 2511-7526004 296.800 sY
SIDEWALK, P.C. CONCRETE, 4 IN.

0520 2511-7528101 64.000 SF
DETECTABLE WARNINGS

0530 2512-1750006 184.000 LF
CURB AND GUTTER, P.C. CONCRETE, AS PER
PLAN

0540 2513-0001081 4.000 EACH
CONCRETE BARRIER, TAPERED END, BA-108

0550 2515-2475006 248.700 SY
DRIVEWAY, P.C. CONCRETE, 6 IN.

0560 2515-6745600 250.900 SY
REMOVAL OF PAVED DRIVEWAY

0570 2518-6910000 6.000 EACH
SAFETY CLOSURE

0580 2523-0000100 8.000 EACH
LIGHTING POLES

0590 2523-0000200 1074.500 LF
ELECTRICAL CIRCUITS

0600 2523-0000310 14.000 EACH
HANDHOLES AND JUNCTION BOXES

0610 2526-8285000 LUMP
CONSTRUCTION SURVEY

0620 2527-9263109 62.200 STA

PAINTED PAVEMENT MARKING, WATERBORNE OR

SOLVENT-BASED
0630 2527-9263152 13.000

EACH

PRE-CUT SYMBOLS AND LEGENDS, REGULAR

MARKING TAPE
0635 2527-9270120 13.000

GROOVES CUT FOR SYMBOLS AND LEGENDS

0640 2528-8445110
TRAFFIC CONTROL

0650 2601-2634100 1.000
MULCHING

0660 2601-2636015 0.600
NATIVE GRASS SEEDING

0670 2601-2636044 0.400
SEEDING AND FERTILIZING (URBAN)

0680 2601-2638352 100.000

EACH
LUMP
ACRE
ACRE
ACRE

SQ

SLOPE PROTECTION, WOOD EXCELSIOR MAT

| ( 4 ) HA800 | ( 5 ) HE420 | ( 6 ) JE200

| HAWKINS CONSTRUCTION CO. | HERBERGER CONSTR. CO., INC. | JENSEN CONSTRUCTION CO.

: UNIT PRICE AMOUNT: UNIT PRICE AMOUNT: UNIT PRICE AMOUNT
T 36.43000 Tos12.42] 46.00000 13652.80] 46.00000  13652.80
: 29.25000 1872.00: 35.00000 2240.00: 45.00000 2880.00
: 33.97000 6250 48: 33.00000 6072.00: 25.00000 4600.00
| | |

: 2014.53000 8058.121 4500.00000 18000.001 3012.00000 12048.00
: 47.64000 11848.07: 56.00000 13927.20: 48.00000 11937.60
: 12.60000 3161.34: 12.50000 3136.25: 7.50000 1881.75
: 131.24000 787.44: 150.00000 900.00: 125.00000 750.00
: 1259.93000 10079.441 1250.00000 10000.001 1600.00000 12800.00
: 9.44000 10143.28: 9.25000 9939.131 9.25000 9939.13
: 787.46000 11024.44: 775.00000 10850.001 900.00000 12600.00
: 31183.24000 31183.24: 20000.00000 ZOOO0.00: 40000.00000 40000.00
: 73.49000 4571.08: 70.00000 4354.00: 70.00000 4354.00
| | |

: 209.98000 2729.741 200.00000 2600.001 200.00000 2600.00
| | |

: 157.49000 2047.37: 150.00000 1950.001 150.00000 1950.00
: 12756.77000 12756.77: 9200.00000 9200.00: 24000.00000 24000.00
: 700.00000 700.00: 700.00000 700.00: 700.00000 700.00
: 2624.86000 1574.92: 2600.00000 1560.00: 2500.00000 1500.00
: 2099.87000 839.95: 2000.00000 800.00: 2000.00000 800.00
i 18.90000 l890.00i 18.70000 l870.00i 18.00000 1800.00



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/14/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 11
Bid Order: 012 Contract ID: 85-0155-685 Primary County: STORY
Letting Date: 09/15/15 10:00 A.M.
| ( 4 ) HA800 | ( 5 ) HE420 | ( 6 ) JE200
| HAWKINS CONSTRUCTION CO. | HERBERGER CONSTR. CO., INC. | JENSEN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0690 2602-0000306 562.500 LF | 2.62000 1473.75]| 4.00000 2250.00] 2.50000 1406.25
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 6 IN. DIA. | | |
0700 2602-0000312 2043.800 LF | 3.67000 7500.75] 4.50000 9197.10] 3.50000 7153.30
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 12 IN. DIA. | | |
0710 2602-0000350 2606.300 LF | 0.52000 1355.28| 0.50000 1303.15] 0.50000 1303.15
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | | |
0720 2602-0010010 3.000 EACH | 500.00000 1500.00]| 500.00000 1500.00| 500.00000 1500.00
MOBILIZATIONS, EROSION CONTROL | | |
SECTION TOTALS | $ 617,811.73]| S 792,394.84| S 699,529.63
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 2,777,384.26| $ 2,909,122.32] S 2,939,236.43




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/14/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 12
Bid Order: 012 Contract ID: 85-0155-685 Primary County: STORY
Letting Date: 09/15/15 10:00 A.M.
| ( 7 ) CR120 | ( 8 ) 60020 | ( )
| CRAMER AND ASSOC., INC. | GODBERSEN-SMITH CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 ITEMS FOR A 268'-0 X 32'-0 PRESTRESSED PRETENSIONED CONCRETE BEAM BRIDGE
\ \ \
0010 2401-6745625 LUMP | 200000.00000 200000.00] 175000.00000 175000.00|
REMOVAL OF EXISTING BRIDGE | | |
0020 2402-2720000 407.000 CY | 35.00000 14245.00| 40.00000 16280.00|
EXCAVATION, CLASS 20 | | \
0030 2402-2721000 428.000 CY | 320.00000 136960.00| 325.00000 139100.00|
EXCAVATION, CLASS 21 | | |
0040 2403-0100010 957.500 CY | 750.00000 718125.00] 650.00000 622375.00]
STRUCTURAL CONCRETE (BRIDGE) | | |
0050 2403-7302000 310.800 SY | 32.00000 9945.60 | 35.72000 11101.78|
COLORED SEALER COATING FOR STRUCTURAL | | |
CONCRETE | | |
0060 2404-7775000 47616.000 LB | 1.25000 59520.00| 1.00000 47616.00|
REINFORCING STEEL | | |
0070 2404-7775005 124066.000 LB | 0.90000 111659.40]| 1.10000 136472.60|
REINFORCING STEEL, EPOXY COATED | | |
0080 2407-0551455 8.000 EACH | 9000.00000 72000.00| 10000.00000 80000.00|
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, D55 | | |
0090 2407-0551505 16.000 EACH | 16000.00000 256000.00] 20000.00000 320000.00]
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, D105 | | |
0100 2414-6424119 542.000 LF | 115.00000 62330.00] 130.00000 70460.00|
CONCRETE BARRIER RAILING, AESTHETIC | | |
0110 2414-6445100 595.300 LF | 66.00000 39289.80| 66.00000 39289.80|
STRUCTURAL STEEL PEDESTRIAN HAND RAILIN | | |
0120 2414-6460000 529.300 LF | 215.00000 113799.50| 215.00000 113799.50]|
ORNAMENTAL METAL RAILING | | |
0130 2499-2300001 LUMP | 22500.00000 22500.00] 40000.00000 40000.00|
DECK DRAINS \ \ \
0140 2501-0201057 2100.000 LF | 38.00000 79800.00| 50.00000 105000.00|
PILES, STEEL, HP 10 X 57 | \ \
0150 2501-0201473 4685.000 LF | 45.00000 210825.00] 58.00000 271730.00]
PILES, STEEL, HP 14 X 73 | | |
0160 2501-6335010 280.000 LF | 80.00000 22400.00 | 35.00000 9800.00|
PREBORED HOLES | |
0170 2507-2638650 24.200 SY | 112.00000 2710.40| 90.00000 2178.00|
BRIDGE WING ARMORING - EROSION STONE | |
0180 2507-3250005 580.400 SY | 6.00000 3482.40] 4.00000 2321.60]
| | |

ENGINEERING FABRIC



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/14/15

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 13
Bid Order: 012 Contract ID: 85-0155-685 Primary County: STORY
Letting Date: 09/15/15 10:00 A.M.
| ( 7 ) CR120 | ( 8 ) GO0020 | ( )
| CRAMER AND ASSOC., INC. | GODBERSEN-SMITH CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
0190 2507-6800061 80.600 TON | 54.00000 4352.40] 60.00000 4836.00|
REVETMENT, CLASS E | | |
0200 2507-8029000 269.300 TON | 44.00000 11849.20| 50.00000 13465.00]
EROSION STONE | |
0210 2533-4980005 LUMP | 320000.00000 320000.00|] 350000.00000 350000.00 |
MOBILIZATION | | |
0220 2599-9999010 LUMP | 40000.00000 40000.00] 39500.00000 39500.00 |
('LUMP SUM' ITEM) LIGHTING SYSTEM | | |
0230 2599-9999018 222.200 sSY | 16.00000 3555.20] 15.75000 3499.65]
("SQUARE YARDS' ITEM) ANTI-GRAFFITI | |
COATING | | |
SECTION TOTALS | S 2,515,348.90| S 2,613,824.93| S
—————————————————————————————————————————— e
SECTION 0002 ROADWAY ITEMS
\ \ \
0240 2101-0850001 0.500 ACRE | 68000.00000 34000.00] 18000.00000 9000.00]
CLEARING AND GRUBBING | | |
0250 2102-2710070 1071.000 cCY | 12.00000 12852.00] 12.50000 13387.50]
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0260 2102-2713070 665.000 CY | 14.00000 9310.00| 12.50000 8312.50]|
EXCAVATION, CLASS 13, ROADWAY AND BORRO | | |
0270 2105-8425015 451.000 CY | 35.00000 15785.00] 15.00000 6765.00|
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0280 2115-0100000 594.900 CY | 58.00000 34504.20| 50.00000 29745.00 |
MODIFIED SUBBASE | | |
0290 2123-7450020 6.030 STA | 280.00000 1688.40| 575.00000 3467.25]
SHOULDER FINISHING, EARTH | | |
0300 2214-5145150 75.700 SY | 80.00000 6056.00| 80.00000 6056.00|
PAVEMENT SCARIFICATION | | |
0310 2301-0690201 495.500 sSY | 178.00000 88199.00| 200.00000 99100.00|
BRIDGE APPROACH, BR-201 | | I
0320 2301-1033080 2907.000 SY | 58.00000 168606.00 | 55.00000 159885.00|
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 8 IN. | | |
0330 2301-6911722 LUMP | 5000.00000 5000.00| 1500.00000 1500.00|
PORTLAND CEMENT CONCRETE PAVEMENT | |
SAMPLES | | |
0340 2303-0001000 12.900 TON | 350.00000 4515.00| 350.00000 4515.00|
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run

Date: 10/14/15
Page: 012 14

RECREATIONAL TRAIL, PORTLAND CEMENT

Bid Order: 012 Contract ID: 85-0155-685 Primary County: STORY
Letting Date: 09/15/15 10:00 A.M.
| ( 7 ) CR120 | ( 8 ) GO0020 | ( )
| CRAMER AND ASSOC., INC. | GODBERSEN-SMITH CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0350 2401-6745357 15.000 EACH | 100.00000 1500.00]| 150.00000 2250.00]
REMOVAL OF CONCRETE FOUNDATIONS, AS PER | | |
PLAN | | |
0360 2401-6745359 8.000 EACH | 150.00000 1200.00| 575.00000 4600.00|
REMOVAL OF CONCRETE FOUNDATIONS OF | | |
LIGHT POLES | | |
0370 2412-0000100 870.000 SY | 3.15000 2740.50] 5.00000 4350.00]
LONGITUDINAL GROOVING IN CONCRETE | |
0380 2416-0100015 1.000 EACH | 1500.00000 1500.00| 1550.00000 1550.00|
APRONS, CONCRETE, 15 IN. DIA. | | |
0390 2435-0140148 1.000 EACH | 12000.00000 12000.00] 6800.00000 6800.00|
MANHOLE, STORM SEWER, SW-401, 48 IN. | | |
0400 2435-0250700 8.000 EACH | 2900.00000 23200.00| 5300.00000 42400.00|
INTAKE, SW-507 | | |
0410 2502-8212034 1281.000 LF | 11.00000 14091.00] 13.00000 16653.00]
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0420 2502-8221303 10.000 EACH | 400.00000 4000.00| 175.00000 1750.00]|
SUBDRAIN OUTLET, DR-303 | | |
0430 2502-8221304 1.000 EACH | 500.00000 500.00] 400.00000 400.00]
SUBDRAIN OUTLET, DR-304 | | |
0440 2503-0114215 734.000 LF | 44.00000 32296.00| 75.00000 55050.00|
STORM SEWER GRAVITY MAIN, TRENCHED, | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 15 IN. | | |
0450 2503-0200036 87.000 LF | 10.00000 870.00] 25.00000 2175.00|
REMOVE STORM SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | | |
0460 2510-6745850 3009.100 SY | 6.00000 18054.60| 7.50000 22568.25|
REMOVAL OF PAVEMENT | | |
0470 2510-6750600 2.000 EACH | 300.00000 600.00 | 1000.00000 2000.00|
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
0480 2511-0300000 1604.500 SY | 6.00000 9627.00| 7.50000 12033.75]
REMOVAL OF RECREATIONAL TRAIL | | |
0490 2511-0302500 1201.200 SY | 48.00000 57657.60| 49.00000 58858.80 |
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 5 IN. | | |
0500 2511-0302600 31.500 SY | 64.00000 2016.00] 75.00000 2362.50]
| | |
| \ \

CONCRETE, 6 IN.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/14/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 15
Bid Order: 012 Contract ID: 85-0155-685 Primary County: STORY
Letting Date: 09/15/15 10:00 A.M.
7 ) CR120 8 ) GO020 ( )

Q —~

( \
CRAMER AND ASSOC., INC. ODBERSEN-SMITH CONSTRUCTION |
\

LINE NO / ITEM CODE / ALT

\ \
\ \
\ \

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— +-———

0510 2511-7526004 296.800 SY | 44.00000 13059.20] 65.00000 19292.00]|
SIDEWALK, P.C. CONCRETE, 4 IN. | | |

0520 2511-7528101 64.000 SF | 32.00000 2048.00 | 38.00000 2432.00]|
DETECTABLE WARNINGS | | |

0530 2512-1750006 184.000 LF | 33.00000 6072.00] 49.00000 9016.00]
CURB AND GUTTER, P.C. CONCRETE, AS PER | | |
PLAN | \ \

0540 2513-0001081 4.000 EACH | 4500.00000 18000.00 | 5500.00000 22000.00|
CONCRETE BARRIER, TAPERED END, BA-108 | | |

0550 2515-2475006 248.700 SY | 55.00000 13678.50] 75.00000 18652.50]
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |

0560 2515-6745600 250.900 SY | 12.00000 3010.80| 7.50000 1881.75|
REMOVAL OF PAVED DRIVEWAY | | |

0570 2518-6910000 6.000 EACH | 125.00000 750.00| 125.00000 750.00|
SAFETY CLOSURE | |

0580 2523-0000100 8.000 EACH | 1200.00000 9600.00| 1200.00000 9600.00|
LIGHTING POLES | \

0590 2523-0000200 1074.500 LF | 9.00000 9670.50| 9.00000 9670.50|
ELECTRICAL CIRCUITS | | \

0600 2523-0000310 14.000 EACH | 750.00000 10500.00 | 750.00000 10500.00 |
HANDHOLES AND JUNCTION BOXES | | |

0610 2526-8285000 LUMP | 12000.00000 12000.00 | 15000.00000 15000.00 |
CONSTRUCTION SURVEY | | |

0620 2527-9263109 62.200 STA | 70.00000 4354.00 | 70.00000 4354.00 |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | \

0630 2527-9263152 13.000 EACH | 200.00000 2600.00 | 200.00000 2600.00 |
PRE-CUT SYMBOLS AND LEGENDS, REGULAR | | \
MARKING TAPE | |

0635 2527-9270120 13.000 EACH | 150.00000 1950.00 | 150.00000 1950.00 |
GROOVES CUT FOR SYMBOLS AND LEGENDS \ \

0640 2528-8445110 LUMP | 10000.00000 10000.00| 15000.00000 15000.00 |
TRAFFIC CONTROL | |

0650 2601-2634100 1.000 ACRE | 700.00000 700.00 | 700.00000 700.00 |
MULCHING | | |

0660 2601-2636015 0.600 ACRE | 2500.00000 1500.00] 2500.00000 1500.00]
NATIVE GRASS SEEDING | | |

0670 2601-2636044 0.400 ACRE | 2000.00000 800.00 | 2000.00000 800.00 |
SEEDING AND FERTILIZING (URBAN) | | |

0680 2601-2638352 100.000 SQ | 18.00000 1800.00 | 18.00000 1800.00 |

| | |

SLOPE PROTECTION, WOOD EXCELSIOR MAT



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/14/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 16
Bid Order: 012 Contract ID: 85-0155-685 Primary County: STORY
Letting Date: 09/15/15 10:00 A.M.
| ( 7 ) CR120 | ( 8 ) GO0020 | ( )
| CRAMER AND ASSOC., INC. | GODBERSEN-SMITH CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0690 2602-0000306 562.500 LF | 2.50000 1406.25| 2.50000 1406.25]|
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 6 IN. DIA. | | |
0700 2602-0000312 2043.800 LF | 3.50000 7153.30] 3.50000 7153.30]
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0710 2602-0000350 2606.300 LF | 0.50000 1303.15]| 0.50000 1303.15]|
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | | |
0720 2602-0010010 3.000 EACH | 500.00000 1500.00| 500.00000 1500.00|
MOBILIZATIONS, EROSION CONTROL | | |
SECTION TOTALS \ S 695,824.00| S 736,396.00| S
—————————————————————————————————————————— e
\ \ \

CONTRACT TOTALS $ 3,211,172.90 $ 3,350,220.93




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/14/15

VENDOR RANKING Page: 013 1
Bid Order: 013 Contract ID: 94-2690-621 Primary County: WEBSTER
Letting Date: 150915 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by GRAVES CONSTRUCTION CO., INC.
Contract Period: 70 WORK DAYS Late Start Date: 08/01/16

Project: BROS-2690(621)--8J-94
Work Type: BRIDGE AND APPROACHES - CCS
County: WEBSTER Prj Awd Amt: $436,723.84
Route: 160TH ST
Location: IN THE CITY OF FORT DODGE: 160TH ST: OVER
SOLDIER CREEK

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 GR100 GRAVES CONSTRUCTION CO., INC. $ 436,723.84 100.00 %
2 HE420 HERBERGER CONSTRUCTION CO., INC. $ 461,497.80 105.67 %
3 I0081 IOWA BRIDGE & CULVERT, L.C. $ 485,232.04 111.10 %
4 Cu080 CUNNINGHAM-REIS CO. $ 498,438.76 114.13 %
5 MIS00 MINNOWA CONSTRUCTION, INC. $ 499,062.00 114.27 %
6 CH320 CHRISTENSEN BROS., INC. $ 549,596.30 125.84 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/14/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 013 2
Bid Order: 013 Contract ID: 94-2690-621 Primary County: WEBSTER
Letting Date: 09/15/15 10:00 A.M.
| ( 1 ) GR100 | ( 2 ) HE420 | ( 3 ) 10081
| GRAVES CONSTRUCTION CO., INC |HERBERGER CONSTR. CO., INC. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A 100' X 30' CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2102-2625000 2100.000 cCY | 11.22000 23562.00| 23.00000 48300.00| 11.00000 23100.00
EMBANKMENT-IN-PLACE | | |
0020 2104-2710020 660.000 CY | 6.12000 4039.20] 3.50000 2310.00] 6.00000 3960.00
EXCAVATION, CLASS 10, CHANNEL | | |
0030 2105-8425015 1520.000 cCYy | 5.10000 7752.00] 6.00000 9120.00] 5.00000 7600.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0040 2401-6745625 LUMP | 25000.00000 25000.00 | 15200.00000 15200.00] 25000.00000 25000.00
REMOVAL OF EXISTING BRIDGE | | |
0050 2401-6750001 LUMP | 825.00000 825.00] 1500.00000 1500.00| 807.54000 807.54
REMOVALS, AS PER PLAN | | |
0060 2402-2720000 70.000 CY | 40.00000 2800.00| 40.00000 2800.00| 35.00000 2450.00
EXCAVATION, CLASS 20 | | |
0070 2403-0100010 254.100 CY | 450.00000 114345.00]| 600.00000 152460.00| 655.00000 166435.50
STRUCTURAL CONCRETE (BRIDGE) | | |
0080 2404-7775005 60672.000 LB | 0.92000 55818.24 | 0.90000 54604.80| 1.00000 60672.00
REINFORCING STEEL, EPOXY COATED | | |
0090 2414-6424124 222.900 LF | 60.00000 13374.00] 70.00000 15603.00] 60.00000 13374.00
CONCRETE OPEN RAILING, TL-4 | | |
0100 2417-1040018 320.000 LF | 36.72000 11750.40] 34.00000 10880.00] 36.00000 11520.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | |
0110 2501-0201042 660.000 LF | 34.00000 22440.00| 32.00000 21120.00| 38.00000 25080.00
PILES, STEEL, HP 10 X 42 | | |
0120 2501-0201253 1080.000 LF | 37.00000 39960.00| 40.00000 43200.00] 42.00000 45360.00
PILES, STEEL, HP 12 X 53 | | |
0130 2501-5478053 270.000 LF | 180.00000 48600.00| 80.00000 21600.00| 82.00000 22140.00
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 12 X 53 (P10L TYPE 3) | | |
0140 2505-4008400 4.000 EACH | 1500.00000 6000.00| 1800.00000 7200.00| 1775.00000 7100.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0150 2505-4021010 4.000 EACH | 300.00000 1200.00| 300.00000 1200.00| 300.00000 1200.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0160 2505-4021700 4.000 EACH | 1900.00000 7600.00 | 2000.00000 8000.00| 1950.00000 7800.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0170 2507-3250005 690.000 SY | 3.00000 2070.00| 4.00000 2760.00| 3.00000 2070.00
ENGINEERING FABRIC | | |
0180 2507-6800061 375.000 TON | 40.00000 15000.00] 40.00000 15000.00] 49.00000 18375.00
| | |

REVETMENT, CLASS E



Bid Order: 013
Letting Date: 09/15/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 94-2690-621

Primary Co

Run Date: 10/14/15

Page: 013 3

unty: WEBSTER

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0190 2518-6910000 2.000 EACH
SAFETY CLOSURE

0200 2528-8445110 LUMP
TRAFFIC CONTROL

0210 2533-4980005 LUMP
MOBILIZATION

0220 2602-0000030 160.000 LF
SILT FENCE FOR DITCH CHECKS

0230 2602-0010010 1.000 EACH

MOBILIZATIONS, EROSION CONTROL
SECTION TOTALS

CONTRACT TOTALS

[ ( 1 ) GR100 | ( 2 ) HE420

| GRAVES CONSTRUCTION CO., INC |HERBERGER CONSTR.
I I

| UNIT PRICE AMOUNT| UNIT PRICE
o +

| 150.00000 300.00] 100.00000

I I

| 3500.00000 3500.00] 3500.00000

I I

| 30000.00000 30000.00 | 23000.00000

I I

| 1.80000 288.00| 9.00000

I I

| 500.00000 500.00] 500.00000

I I

| $ 436,723.84] $
o fommm
| $ 436,723.84] $

co., INC. I
AMOUNTI
200.00|

3500.00]
23000.00
1440.00
500.00
461,497.80

461,497.80

( 3 ) I0081

IOWA BRIDGE & CULVERT, L.C.
UNIT PRICE AMOUNT
100.00000 200.00
2200.00000 2200.00
38000.00000 38000.00
1.80000 288.00
500.00000 500.00
$ 485,232.04
___________ s 485,232.04




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/14/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 013 4
Bid Order: 013 Contract ID: 94-2690-621 Primary County: WEBSTER
Letting Date: 09/15/15 10:00 A.M.
| ( 4 ) CU080 | ( 5 ) MIO90O | ( 6 ) CH320
| CUNNINGHAM-REIS CO. |[MINNOWA CONSTR. INC |CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A 100' X 30' CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2102-2625000 2100.000 cCY | 21.50000 45150.00] 8.00000 16800.00] 26.00000 54600.00
EMBANKMENT-IN-PLACE | | |
0020 2104-2710020 660.000 CY | 4.00000 2640.00| 10.00000 6600.00| 10.00000 6600.00
EXCAVATION, CLASS 10, CHANNEL | | |
0030 2105-8425015 1520.000 cCYy | 5.00000 7600.00 | 10.00000 15200.00] 6.00000 9120.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0040 2401-6745625 LUMP | 19000.00000 19000.00] 30000.00000 30000.00] 42500.00000 42500.00
REMOVAL OF EXISTING BRIDGE | | |
0050 2401-6750001 LUMP | 1000.00000 1000.00| 5000.00000 5000.00| 5000.00000 5000.00
REMOVALS, AS PER PLAN | | |
0060 2402-2720000 70.000 CY | 35.00000 2450.00| 40.00000 2800.00| 25.00000 1750.00
EXCAVATION, CLASS 20 | | |
0070 2403-0100010 254.100 CY | 550.00000 139755.00| 515.00000 130861.50]| 600.00000 152460.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0080 2404-7775005 60672.000 LB | 0.83000 50357.76| 1.00000 60672.00| 0.90000 54604.80
REINFORCING STEEL, EPOXY COATED | | |
0090 2414-6424124 222.900 LF | 65.00000 14488.50| 65.00000 14488.50| 85.00000 18946.50
CONCRETE OPEN RAILING, TL-4 | | |
0100 2417-1040018 320.000 LF | 35.00000 11200.00| 25.00000 8000.00| 30.00000 9600.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | |
0110 2501-0201042 660.000 LF | 31.00000 20460.00| 40.00000 26400.00| 34.00000 22440.00
PILES, STEEL, HP 10 X 42 | | |
0120 2501-0201253 1080.000 LF | 36.00000 38880.00| 48.00000 51840.00| 40.00000 43200.00
PILES, STEEL, HP 12 X 53 | | |
0130 2501-5478053 270.000 LF | 140.00000 37800.00| 200.00000 54000.00| 140.00000 37800.00
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 12 X 53 (P10L TYPE 3) | | |
0140 2505-4008400 4.000 EACH | 1600.00000 6400.00| 1500.00000 6000.00| 1500.00000 6000.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0150 2505-4021010 4.000 EACH | 350.00000 1400.00| 300.00000 1200.00| 300.00000 1200.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0160 2505-4021700 4.000 EACH | 2000.00000 8000.00| 1900.00000 7600.00| 1900.00000 7600.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0170 2507-3250005 690.000 SY | 3.50000 2415.00] 3.00000 2070.00 | 2.50000 1725.00
ENGINEERING FABRIC | | |
0180 2507-6800061 375.000 TON | 37.50000 14062.50| 40.00000 15000.00 | 42.00000 15750.00
| | |

REVETMENT, CLASS E



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/14/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 013 5
Bid Order: 013 Contract ID: 94-2690-621 Primary County: WEBSTER
Letting Date: 09/15/15 10:00 A.M.
| ( 4 ) CUu080 | ( 5 ) MI90O0 | ( 6 ) CH320
| CUNNINGHAM-REIS CO. |[MINNOWA CONSTR., INC. | CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0190 2518-6910000 2.000 EACH | 450.00000 900.00| 125.00000 250.00] 100.00000 200.00
SAFETY CLOSURE | |
0200 2528-8445110 LUMP | 4500.00000 4500.00| 2500.00000 2500.00| 2200.00000 2200.00
TRAFFIC CONTROL | | |
0210 2533-4980005 LUMP | 69000.00000 69000.00 | 40000.00000 40000.00] 55000.00000 55000.00
MOBILIZATION | | |
0220 2602-0000030 160.000 LF | 3.00000 480.00] 8.00000 1280.00| 5.00000 800.00
SILT FENCE FOR DITCH CHECKS | | |
0230 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
SECTION TOTALS | $ 498,438.76| $ 499,062.00| $ 549,596.30
—————————————————————————————————————————— i et e et
CONTRACT TOTALS | $ 498,438.76| $ 499,062.00| $ 549,596.30




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

101 Contract ID: 31-2100-675
150915 10:00 A.M.

AWARD RECOMMENDED to PORTZEN CONSTRUCTION, INC.
130 WORK DAYS Approximate Start Date: 06/13/16

Run Date: 10/14/15

Primary County: DUBUQUE
No Established DBE Goal

Page: 101 1

% OVER

Project: SB-IA-2100(675)--7T-31
Work Type: PCC SIDEWALK/TRAIL

County: DUBUQUE Prj Awd Amt: $1,823,521.58
Route: BEE BRANCH CREEK

Location: BEE BRANCH CREEK IN THE CITY OF

DUBUQUEMISSISSIPPI RIVER TRA IL
RANK VENDOR NO./NAME
1 PO085 PORTZEN CONSTRUCTION, INC.

$ 1,823,521.58



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/14/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 2
Bid Order: 101 Contract ID: 31-2100-675 Primary County: DUBUQUE
Letting Date: 09/15/15 10:00 A.M.
1 ) PO085 ( ) ( )

(
PORTZEN CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| I I
—————————————————————————————————————————— o

('"EACH' ITEM) PERENNIALS, FURNISHED AND
INSTALLED CONTAINER, 1 GALLON

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 TRAIL ITEMS
I I I
0010 2102-0425070 1064.000 TON | 20.00000 21280.00] |
SPECIAL BACKFILL | |
0020 2102-2710070 660.000 CY | 16.00000 10560.00 | |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2105-8425005 509.000 CY | 65.00000 33085.00] |
TOPSOIL, FURNISH AND SPREAD | | |
0040 2511-7526005 224.000 SY | 45.00000 10080.00]| |
SIDEWALK, P.C. CONCRETE, 5 IN. | | |
0050 2511-7526107 2518.000 SY | 78.00000 196404.00] I
SIDEWALK, REINFORCED P.C. CONCRETE, 7 | | |
IN. | | I
0060 2524-9275100 55.000 LF | 9.00000 495.00| |
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. | | |
X 4 IN. I I I
0070 2524-9325001 11.250 SF | 27.00000 303.75] |
TYPE A SIGNS, SHEET ALUMINUM | | |
0080 2533-4980005 LUMP | 125000.00000 125000.00] |
MOBILIZATION | |
0090 2599-9999005 2.000 EACH | 2467.00000 4934.00 | |
("EACH' ITEM) BENCH, STONE SLAB | | |
0100 2599-9999005 6.000 EACH | 2600.00000 15600.00 | I
('"EACH' ITEM) BENCH, WITH BACK | | |
0110 2599-9999005 10.000 EACH | 1000.00000 10000.00]| |
("EACH' ITEM) BICYCLE RACK | | |
0120 2599-9999005 1.000 EACH | 2800.00000 2800.00 | |
("EACH' ITEM) INTERPRETIVE SIGN | I I
0130 2599-9999005 70.000 EACH | 267.00000 18690.00| |
('"EACH' ITEM) LIMESTONE OUTCROPPINGS, | | |
OWNER SUPPLIED I I
0140 2599-9999005 3.000 EACH | 2200.00000 6600.00| |
("EACH' ITEM) LITTER RECEPTACLE | I I
0150 2599-9999005 10.000 EACH | 100.00000 1000.00| |
("EACH' ITEM) MEDALLION, BROZE, | | |
PROVIDED BY CITY, | | |
0160 2599-9999005 14.000 EACH | 21.00000 294.00 | |
("EACH' ITEM) PERENNIALS, FURNISHED AND | | |
INSTALLED CONTAINTER, 1 GALLON | | |
0170 2599-9999005 8.000 EACH | 23.00000 184.00] I
| | |
| | I



IOWA DEPARTMENT OF TRANSPORTATION

('LUMP SUM' ITEM) AMPHITHEATER STONE

Run Date: 10/14/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 3
Bid Order: 101 Contract ID: 31-2100-675 Primary County: DUBUQUE
Letting Date: 09/15/15 10:00 A.M.
| ( 1 ) PO085 | ( ) | ( )
| PORTZEN CONSTRUCTION, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0180 2599-9999005 12.000 EACH | 20.00000 240.00] |
('"EACH' ITEM) PERENNIALS, FURNISHED AND | | |
INSTALLED CONTAINER, 1 GALLON | | \
0190 2599-9999005 38.000 EACH | 57.00000 2166.00| |
('"EACH' ITEM) PERENNIALS, FURNISHED AND | | |
INSTALLED REED GRASS, CONTAINER, 3 \ \ \
GALLON | | |
0200 2599-9999005 15.000 EACH | 21.00000 315.00]| |
('"EACH' ITEM) PERENNIALS, FURNISHED AND | | |
INSTALLED CONTAINER, 1 GALLON | | |
0210 2599-9999005 78.000 EACH | 7.00000 546.00] |
("EACH' ITEM) PERENNIALS, FURNISHED AND | | |
INSTALLED BULB | \
0220 2599-9999005 94.000 EACH | 22.00000 2068.00| |
('"EACH' ITEM) PERENNIALS, FURNISHED AND | | \
INSTALLED , CONTAINER, 1 GALLON | | |
0230 2599-9999005 6.000 EACH | 29.00000 174.00] |
('"EACH' ITEM) PERENNIALS, FURNISHED AND | | |
INSTALLED CONTAINER, 1 GALLON | | |
0240 2599-9999005 12.000 EACH | 29.00000 348.00| |
('"EACH' ITEM) PERENNIALS, FURNISHED AND | | |
INSTALLED CONTAINER, 1 GALLON | | |
0250 2599-9999005 49.000 EACH | 23.00000 1127.00] |
('"EACH' ITEM) PERENNIALS, FURNISHED AND | | |
INSTALLED CONTAINER, 1 GALLON | | \
0260 2599-9999005 50.000 EACH | 33.00000 1650.00| |
('"EACH' ITEM) PERENNIALS, FURNISHED AND | | |
INSTALLED CONTAINER, 1 GALLON | | |
0270 2599-9999005 66.000 EACH | 24.00000 1584.00] |
('"EACH' ITEM) PERENNIALS, FURNISHED AND | \ \
INSTALLED CONTAINER, 1 GALLON | | |
0280 2599-9999005 43.000 EACH | 19.00000 817.00| |
('"EACH' ITEM) PERENNIALS, FURNISHED AND | | |
INSTALLED CONTAINER, 1 GALLON | | |
0290 2599-9999005 4.000 EACH | 7500.00000 30000.00| |
('"EACH' ITEM) SLIDE, EMBANKMENT | | |
0300 2599-9999009 490.000 LF | 3.45000 1690.50] |
('"LINEAR FEET' ITEM) SHOVEL CUT EDGE | | |
0310 2599-9999010 LUMP | 77158.00000 77158.00| |
| | |
| | |

SEATWALL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/14/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 4
Bid Order: 101 Contract ID: 31-2100-675 Primary County: DUBUQUE
Letting Date: 09/15/15 10:00 A.M.
| ( 1 ) POO085 | ( ) | ( )
| PORTZEN CONSTRUCTION, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T T T T e e
0320 2599-9999010 LUMP | 625000.00000 625000.00 | |
('LUMP SUM' ITEM) ELECTRICAL SYSTEM | | |
0330 2599-9999010 LUMP | 194763.00000 194763.00] |
('LUMP SUM' ITEM) IRRIGATION SYSTEM | |
0340 2599-9999010 LUMP | 16500.00000 16500.00| |
('LUMP SUM' ITEM) STONE STAIRWAY 1, | |
WITH HANDRAIL | |
0350 2599-9999010 LUMP | 5471.00000 5471.00] |
('"LUMP SUM' ITEM) STONE STAIRWAY 2, AT | | |
AMPHITHEATER | |
0360 2599-9999010 LUMP | 35000.00000 35000.00| |
('LUMP SUM' ITEM) STONE STAIRWAY 3, | |
WITH HANDRAIL | |
0370 2599-9999010 LUMP | 130000.00000 130000.00] |
('LUMP SUM' ITEM) WATER FEATURE AT | |
AMPITHEATER | |
0380 2599-9999014 770.000 SF | 100.00000 77000.00 | |
("SQUARE FEET' ITEM) DRY-LAID STONE | |
RETAINING WALLS | | |
0390 2599-9999018 92.000 sSY | 556.20000 51170.40] |
("SQUARE YARDS' ITEM) PAVERS, LIMESTONE | | |
0400 2599-9999018 34.000 SY | 112.50000 3825.00] |
("SQUARE YARDS' ITEM) PAVERS, PROVIDED | | |
BY CITY, INSTALL ONLY | | |
0410 2599-9999018 73.000 SY | 158.41000 11563.93] |
("SQUARE YARDS' ITEM) RUBBER SURFACE, | | |
POURED IN PLACE | | |
0420 2610-0000212 27.000 CY | 115.00000 3105.00] |
MULCH, SHREDDED BARK | | |
0430 2610-0000300 433.000 LB | 5.00000 2165.00] |
FERTILIZER | | |
0440 2610-0000400 40.000 MGAL | 60.00000 2400.00| |
WATERING FOR PLANTS | | |
0450 2610-0000600 LUMP | 5500.00000 5500.00| |
TILLAGE | | |
0460 2611-0000100 8.000 EACH | 78.00000 624.00| |
SHRUBS, FURNISHED AND INSTALLED (WITH | | |
WARRANTY) ARCTIC WILLOW, CONTAINER, 5 | |
GALLON | | |
0470 2611-0000100 27.000 EACH | 67.00000 1809.00| |
SHRUBS, FURNISHED AND INSTALLED (WITH | | |
WARRANTY) BUTTERFLY BUSH HONEYSUCKLE, | | |



Bid Order: 101
Letting Date: 09/15/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

31-2100-675

Run Date: 10/14/15
Page: 101 5

Primary County: DUBUQUE

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0480 2611-0000100 2.000 EACH
SHRUBS, FURNISHED AND INSTALLED (WITH
WARRANTY) DWARF BUSH HONEYSUCKLE,

0490 2611-0000100 14.000 EACH
SHRUBS, FURNISHED AND INSTALLED (WITH
WARRANTY) IROQUOIS BEAUTY BLACK
CHOKEBERRY,

0500 2611-0000100 5.000 EACH
SHRUBS, FURNISHED AND INSTALLED (WITH
WARRANTY) SUMMERWINE NINEBARK,

0510 2611-0000100 16.000 EACH
SHRUBS, FURNISHED AND INSTALLED (WITH
WARRANTY) TAUNTON YEW, CONTAINER, 5
GALLON

0520 2611-0000100 23.000 EACH
SHRUBS, FURNISHED AND INSTALLED (WITH
WARRANTY) TOR SPIREA, CONTAINER, 3
GALLON

0530 2611-0000100 7.000 EACH
SHRUBS, FURNISHED AND INSTALLED (WITH
WARRANTY) WINE & ROSES, WEIGELA,

0540 2611-0000200 10.000 EACH
TREES, FURNISHED AND INSTALLED (WITH
WARRANTY) AUTUMN FANTASY FREEMAN MAPLE,

0550 2611-0000200 13.000 EACH
TREES, FURNISHED AND INSTALLED (WITH
WARRANTY) ESPRESSO KENTUCKY COFFEETREE,

0560 2611-0000200 14.000 EACH
TREES, FURNISHED AND INSTALLED (WITH
WARRANTY) GREENSPIRE LINDEN, B&B,

0570 2611-0000200 3.000 EACH
TREES, FURNISHED AND INSTALLED (WITH
WARRANTY) GREENSPIRE LINDEN, B&B,

0580 2611-0000200 16.000 EACH
TREES, FURNISHED AND INSTALLED (WITH
WARRANTY) HACKBERRY, B&B, 2.5 INCH
CALIBUR

0590 2611-0000200 6.000 EACH
TREES, FURNISHED AND INSTALLED (WITH
WARRANTY) IMPERIAL HONEYLOCUST, B&B,

\
\
|
|
+
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|

1 ) PO085

( \
PORTZEN CONSTRUCTION, INC. |
|

UNIT PRICE

67.00000

72.00000

78.00000

119.00000

61.00000

71.00000

700.00000

857.00000

651.00000

1325.00000

651.00000

1290.00000

(

AMOUNT |

134.00]
|

1008.00

390.00

1904.00

1403.00

497.00

11141.00

9114.00

3975.00

10416.00

7740.

|

0
|
\
|

0
|
|
001
|
|
|
001
|
|
\
001
|
|
7000.00]
\
|
001
|
|
00|
|
|
001
|
\
00
|
|
|
00|
|
|

UNIT PRICE
_____________________________ +_____________________________

AMOUNT AMOUNT



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/14/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 6
Bid Order: 101 Contract ID: 31-2100-675 Primary County: DUBUQUE
Letting Date: 09/15/15 10:00 A.M.
| ( 1 ) PO085 I ( ) | ( )
| PORTZEN CONSTRUCTION, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0600 2611-0000200 7.000 EACH | 590.00000 4130.00] |
TREES, FURNISHED AND INSTALLED (WITH | |
WARRANTY) IVORY SILK JAPANESE TREE | |
LILAC, | | |
0610 2611-0000200 13.000 EACH | 660.00000 8580.00| |
TREES, FURNISHED AND INSTALLED (WITH | |
WARRANTY) NORTHWOOD RED MAPLE, B&B, | | |
0620 2611-0000200 17.000 EACH | 600.00000 10200.00]| \
TREES, FURNISHED AND INSTALLED (WITH | |
WARRANTY) STATE STREET MAPLE, Bé&B, | |
0630 2611-0000200 1.000 EACH | 2100.00000 2100.00] |
TREES, FURNISHED AND INSTALLED (WITH | |
WARRANTY) SWAMP WHITE OAK, B&B, 5 INCH | |
CALIBUR | | |
0640 2611-0000200 1.000 EACH | 700.00000 700.00] |
TREES, FURNISHED AND INSTALLED (WITH | |
WARRANTY) WATERER SCOTCH PINE, B&B, | | |
SECTION TOTALS \ S 1,823,521.58] S | S
—————————————————————————————————————————— e
CONTRACT TOTALS | S 1,823,521.58] S | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

102 Contract ID: 89-3950-601-A
150915 10:00 A.M.
AWARD RECOMMENDED to JONES CONTRACTING CORP.

40 WORK DAYS Late Start Date: 06/06/16

Primary County:

Run Date: 10/14/15

No Established DBE Goal

253,777.00

VAN BUREN

Page: 102 1

Project: STP-E-3950(601)--8V-89
Work Type: PCC SIDEWALK/TRAIL
County: VAN BUREN Prj Awd Amt: $253,777.00
Route: RIVERFRONT TRAIL
Location: EXIST TRAIL,SE ACROSS HWY1l,SE TO FRANKLIN, SE
FRONT;N LUCAS, SW LUCAS, SE TO FRONT, SW TO
S HWY1l IN CITY OF KEOSAUQUA
RANK VENDOR NO./NAME
1 J0279 JONES CONTRACTING CORP.
2 Cco085 COLE CONSTRUCTION CO., INC.

OEL CONSTRUCTION SERVICES, INC.

273,226.21
429,225.36

% OVER
LOW BID
100.00 %
107.66 %
169.13 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/14/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 2
Bid Order: 102 Contract ID: 89-3950-601-A Primary County: VAN BUREN
Letting Date: 09/15/15 10:00 A.M.
| ( 1 ) J0279 | ( 2 ) C0085 | ( 3 ) 0.015
| JONES CONTRACTING CORP. | COLE CONSTRUCTION CO., INC. |OEL CONSTRUCTION SERVICES, IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 0.100 ACRE | 34100.00000 3410.00 | 20000.00000 2000.00 | 48797.00000 4879.70
CLEARING AND GRUBBING | | |
0020 2102-2710070 470.000 CY | 11.00000 5170.00 | 35.00000 16450.00 | 25.00000 11750.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2105-8425015 550.000 CY | 8.00000 4400.00 | 18.00000 9900.00| 16.00000 8800.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | \
0040 2123-7450020 28.100 STA | 232.90000 6544.49] 500.00000 14050.00| 221.00000 6210.10
SHOULDER FINISHING, EARTH | \ \
0050 2213-6745500 0.150 STA | 3058.00000 458.70 | 3000.00000 450.00 | 3316.00000 497.40
REMOVAL OF CURB | |
0060 2315-8275025 15.000 TON | 58.90000 883.50| 25.00000 375.00| 40.00000 600.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0070 2401-6750001 LUMP | 5637.50000 5637.50| 8000.00000 8000.00 | 5803.00000 5803.00
REMOVALS, AS PER PLAN | | |
0080 2402-2720000 185.000 CY | 13.50000 2497.50| 18.00000 3330.00]| 44.00000 8140.00
EXCAVATION, CLASS 20 | | |
0090 2430-0000100 80.000 SF | 50.00000 4000.00 | 75.00000 6000.00| 88.00000 7040.00
MODULAR BLOCK RETAINING WALL \ \ \
0100 2435-0250100 1.000 EACH | 3932.50000 3932.50]| 4000.00000 4000.00 | 4421.00000 4421.00
INTAKE, SW-501 | \
0110 2435-0251100 1.000 EACH | 3520.00000 3520.00 | 5000.00000 5000.00 | 4056.00000 4056.00
INTAKE, SW-511 | |
0120 2435-0251230 1.000 EACH | 3987.50000 3987.50| 3500.00000 3500.00| 3277.00000 3277.00
INTAKE, SW-512, 30 IN. | | |
0130 2435-0251236 2.000 EACH | 3833.50000 7667.00 | 3500.00000 7000.00 | 4299.00000 8598.00
INTAKE, SW-512, 36 IN. | | I
0140 2435-0251300 1.000 EACH | 4510.00000 4510.00 | 7000.00000 7000.00 | 4974.00000 4974.00
INTAKE, SW-513 | | |
0150 2502-8212034 175.000 LF | 21.50000 3762.50| 18.00000 3150.00| 55.00000 9625.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. AT RETAINING WALL | \ |
0160 2502-8212036 50.000 LF | 58.90000 2945.00 | 28.00000 1400.00| 72.00000 3600.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN | \ |
DIA. AT BIOSWALE | | |
0170 2502-8212115 34.000 LF | 77.00000 2618.00| 45.00000 1530.00] 79.00000 2686.00
SUBDRAIN, PLASTIC PIPE, 15 IN. | | |
| | |

PERFORATED



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/14/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 3
Bid Order: 102 Contract ID: 89-3950-601-A Primary County: VAN BUREN
Letting Date: 09/15/15 10:00 A.M.
1 ) Jo279 2 ) CO0085 3 ) 0.015

( ( (
JONES CONTRACTING CORP. COLE CONSTRUCTION CO., INC. OEL CONSTRUCTION SERVICES, IN

LINE NO / ITEM CODE / ALT

\ \ \
\ \ \
| | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0180 2503-0111012 66.000 LF | 47.30000 3121.80] 60.00000 3960.00]| 57.00000 3762.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
HIGH DENSITY POLYETHYLENE PIPE (HDPE), | | |
12 IN. | | |
0190 2503-0111015 219.000 LF | 28.50000 6241.50] 50.00000 10950.00 | 62.00000 13578.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
HIGH DENSITY POLYETHYLENE PIPE (HDPE), | |
15 IN. | | |
0200 2503-0111018 87.000 LF | 50.60000 4402.20]| 55.00000 4785.00 | 75.00000 6525.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
HIGH DENSITY POLYETHYLENE PIPE (HDPE), | | |
18 IN. | \ \
0210 2503-0114224 98.000 LF | 55.00000 5390.00 | 125.00000 12250.00]| 93.00000 9114.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | \
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 24 IN. | | |
0220 2510-6745850 2.200 SY | 209.00000 459.80| 100.00000 220.00| 105.00000 231.00
REMOVAL OF PAVEMENT | | |
0230 2511-0302500 1102.000 SY | 55.25000 60885.50 | 40.38000 44498.76| 77.00000 84854.00
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 5 IN. REINFORCED | | |
0240 2511-0302600 75.000 SY | 58.25000 4368.75]| 50.67000 3800.25]| 93.00000 6975.00
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 6 IN. REINFORCED | | |
0250 2511-0310100 15.000 STA | 143.00000 2145.00 | 450.00000 6750.00] 383.00000 5745.00
SPECIAL COMPACTION OF SUBGRADE FOR | | |
RECREATIONAL TRAIL | | \
0260 2511-6745900 9.000 SY | 20.90000 188.10] 25.00000 225.00 | 88.00000 792.00
REMOVAL OF SIDEWALK | | |
0270 2511-7526105 110.000 SY | 53.50000 5885.00 | 40.90000 4499.00 | 65.00000 7150.00
SIDEWALK, REINFORCED P.C. CONCRETE, 5 | | |
IN. \ \ \
0280 2511-7526106 14.000 SY | 56.50000 791.00] 50.67000 709.38] 99.00000 1386.00
SIDEWALK, REINFORCED P.C. CONCRETE, 6 \ \
IN. | | |
0290 2511-7528101 123.000 SF | 30.00000 3690.00] 12.20000 1500.60| 39.00000 4797.00
DETECTABLE WARNINGS | | |
0300 2512-1725256 6.000 LF | 100.00000 600.00] 50.00000 300.00| 87.00000 522.00
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | | |
0310 2515-24750009 44.000 SY | 90.00000 3960.00 | 68.18000 2999.92| 124.00000 5456.00
| | |

DRIVEWAY, P.C. CONCRETE, 9 IN.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/14/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 4
Bid Order: 102 Contract ID: 89-3950-601-A Primary County: VAN BUREN
Letting Date: 09/15/15 10:00 A.M.
| ( 1 ) J0279 | ( 2 ) C0085 | ( 3 ) 0.015
| JONES CONTRACTING CORP. | COLE CONSTRUCTION CO., INC. |OEL CONSTRUCTION SERVICES, IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0320 2516-8625000 52.000 CY | 700.00000 36400.00]| 471.15000 24499.80| 1752.00000 91104.00
COMBINED CONCRETE SIDEWALK AND | | |
RETAINING WALL | |
0330 2518-6910000 7.000 EACH | 105.00000 735.00 | 100.00000 700.00 | 278.00000 1946.00
SAFETY CLOSURE | |
0340 2528-8445110 LUMP | 2520.00000 2520.00 | 2400.00000 2400.00 | 15000.00000 15000.00
TRAFFIC CONTROL | |
0350 2528-8445113 25.000 EACH | 435.00000 10875.00| 435.00000 10875.00 | 435.00000 10875.00
FLAGGERS | | |
0360 2533-4980005 LUMP | 11475.66000 11475.66| 17000.00000 17000.00 | 30000.00000 30000.00
MOBILIZATION | |
0370 2599-9999005 3.000 EACH | 157.50000 472.50| 150.00000 450.00 | 166.00000 498.00
("EACH' ITEM) STEEP GRADE SIGNS | | |
0380 2599-9999009 13.500 LF | 50.00000 675.00] 50.00000 675.00] 64.00000 864.00
('"LINEAR FEET' ITEM) CURB GRINDING | | [
0390 2599-9999009 185.000 LF | 80.00000 14800.00 | 75.00000 13875.00| 85.00000 15725.00
('"LINEAR FEET' ITEM) FENCE, 4'-TALL | \
3-RAIL BLACK PAINTED | | |
0400 2601-2634100 1.000 ACRE | 700.00000 700.00 | 700.00000 700.00 | 700.00000 700.00
MULCHING | | |
0410 2601-2636044 0.500 ACRE | 1375.00000 687.50] 4000.00000 2000.00 | 5526.32000 2763.16
SEEDING AND FERTILIZING (URBAN) | | |
0420 2602-0000020 1613.000 LF | 1.95000 3145.35] 4.00000 6452.00] 3.00000 4839.00
SILT FENCE | | |
0430 2602-0000071 1613.000 LF | 1.10000 1774.30| 1.00000 1613.00]| 3.00000 4839.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | \
0440 2602-0000101 807.000 LF | 0.55000 443.85| 0.50000 403.50| 4.00000 3228.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | \
FOR DITCH CHECK | |
0450 2602-0010010 2.000 EACH | 500.00000 1000.00| 500.00000 1000.00| 500.00000 1000.00
MOBILIZATIONS, EROSION CONTROL | | |
SECTION TOTALS | $ 253,777.00] $ 273,226.21| $ 429,225.36
—————————————————————————————————————————— et et
CONTRACT TOTALS | $ 253,777.00]| $ 273,226.21| $ 429,225.36




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
151 Contract ID: 09-0931-025
150915 10:00 A.M.
CONTRACT SIGNED by
90 WORK DAYS Late Start Date:

MATHY CONSTRUCTION COMPANY
05/30/16

Run Date:

Primary County: BREMER
No Established DBE Goal

$ 2,631,797.84
$ 2,708,051.14

10/14/15
Page: 151 1

Project: STPN-093-1(25)--2J-09
Work Type: HMA RESURFACING/COLD IN-PLACE RECYCLING
County: BREMER Prj Awd Amt: $2,631,797.84
Route: IOWA 93
Location: US 63 TO SUMNER
RANK VENDOR NO./NAME

1 MA810 MATHY CONSTRUCTION COMPANY
2 HEO020 HEARTLAND ASPHALT, INC.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/14/15

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 151 2
Bid Order: 151 Contract ID: 09-0931-025 Primary County: BREMER
Letting Date: 09/15/15 10:00 A.M.
| ( 1 ) MA810 | ( 2 ) HEO020 | ( )
|[MATHY CONSTRUCTION COMPANY | HEARTLAND ASPHALT, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2625000 711.000 CY | 14.95000 10629.45| 18.77000 13345.47|
EMBANKMENT-IN-PLACE | | |
0020 2105-8425005 828.800 CY | 25.50000 21134.40] 26.37000 21855.46]|
TOPSOIL, FURNISH AND SPREAD | | |
0030 2121-7425020 14073.400 TON | 14.99000 210960.27| 14.99000 210960.27|
GRANULAR SHOULDERS, TYPE B | | |
0040 2212-0475095 1.400 MILE | 350.00000 490.00] 200.00000 280.00 |
CLEANING AND PREPARATION OF BASE | | |
0050 2212-5070310 928.700 SY | 86.86000 80666.88 | 87.00000 80796.90 |
PATCHES, FULL-DEPTH REPAIR | | \
0060 2212-5070330 161.000 EACH | 30.00000 4830.00] 24.00000 3864.00]
PATCHES BY COUNT (REPAIR) | | |
0070 2212-5075001 5.000 TON | 250.00000 1250.00] 300.00000 1500.00]
HOT MIX ASPHALT SURFACE PATCHES | | |
0080 2213-7100400 1.000 EACH | 200.00000 200.00| 350.00000 350.00]
RELOCATION OF MAIL BOXES | | |
0090 2214-5145150 4685.000 SY | 4.69000 21972.65] 6.02000 28203.70]
PAVEMENT SCARIFICATION | | \
0100 2303-0032500 1367.900 TON | 24.72000 33814.49| 38.06000 52062.27|
HOT MIX ASPHALT MIXTURE (1,000,000 | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0110 2303-0033504 16734.900 TON | 24.72000 413686.73]| 27.43000 459038.31 |
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | |
FRICTION L-4 | | \
0120 2303-0245828 1086.100 TON | 533.00000 578891.30| 472.50000 513182.25|
ASPHALT BINDER, PG 58-28 | | |
0130 2303-6911000 LUMP | 2100.00000 2100.00] 1250.00000 1250.00]
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0140 2303-7000610 9138.000 EACH | 1.00000 9138.00 | 1.00000 9138.00 |
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
LABORATORY VOIDS (FORMULA - BY PAY | | |
FACTOR) | | |
0150 2303-7000620 9138.000 EACH | 1.00000 9138.00| 1.00000 9138.00|
| | |
| | \
| | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/14/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS 3
Bid Order: 151 Contract ID: 09-0931-025 Primary County: BREMER
Letting Date: 09/15/15 10:00 A.M.
| ( 1 ) MA810 | ( 2 ) HEO020 | ( )
|[MATHY CONSTRUCTION COMPANY | HEARTLAND ASPHALT, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i et T e atatt
0160 2315-8275025 30.000 TON | 17.95000 538.50] 17.95000 538.50]
SURFACING, DRIVEWAY, CLASS A CRUSHED | |
STONE | | |
0170 2317-7000120 47277.000 EACH | 1.00000 47277.00 | 1.00000 47277.00 |
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
0180 2318-1001100 168268.900 SY | 1.58000 265864 .86 | 1.58000 265864 .86 |
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT | | |
0190 2318-1001220 647.800 TON | 540.00000 349812.00| 522.80000 338669.84 |
ASPHALT STABILIZING AGENT (FOAMED | | |
ASPHALT) | | |
0200 2401-6745650 LUMP | 10000.00000 10000.00 | 3000.00000 3000.00|
REMOVAL OF EXISTING STRUCTURES | | |
0210 2401-6745910 1.000 EACH | 60.00000 60.00| 60.00000 60.00]
REMOVAL OF SIGN | | |
0220 2402-2720100 8.000 CY \ 40.00000 320.00] 46.15000 369.20|
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | | |
CULVERT | | |
0230 2416-0100030 1.000 EACH | 1390.00000 1390.00] 905.00000 905.00]
APRONS, CONCRETE, 30 IN. DIA. | | |
0240 2416-0100042 2.000 EACH | 2000.00000 4000.00] 1705.00000 3410.00]
APRONS, CONCRETE, 42 IN. DIA. | | |
0250 2416-1180030 4.000 LF | 200.00000 800.00] 345.00000 1380.00]
CULVERT, CONCRETE ROADWAY PIPE, 30 IN. | | |
DIA. | | |
0260 2416-1180042 8.000 LF | 250.00000 2000.00] 480.00000 3840.00]
CULVERT, CONCRETE ROADWAY PIPE, 42 IN. | | |
DIA. | | \
0270 2505-4008120 1500.000 LF | 2.00000 3000.00] 5.00000 7500.00]
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0280 2505-4008300 762.500 LF | 18.00000 13725.00 | 18.00000 13725.00 |
STEEL BEAM GUARDRAIL | | |
0290 2505-4008400 24.000 EACH | 1000.00000 24000.00] 1650.00000 39600.00 |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0300 2505-4021010 24.000 EACH | 200.00000 4800.00] 200.00000 4800.00]
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0310 2505-4021700 24.000 EACH | 1000.00000 24000.00] 2000.00000 48000.00 |
| | |

STEEL BEAM GUARDRAIL END TERMINAL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/14/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS 4
Bid Order: 151 Contract ID: 09-0931-025 Primary County: BREMER
Letting Date: 09/15/15 10:00 A.M.
| ( 1 ) MA810 | ( 2 ) HE020 \ )
|IMATHY CONSTRUCTION COMPANY | HEARTLAND ASPHALT, INC. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0320 2519-3300600 1240.000 LF | 5.00000 6200.00] 5.00000 6200.00]
FENCE, SAFETY | | |
0330 2519-4200190 1240.000 LF | 2.00000 2480.00 | 2.00000 2480.00 |
REMOVAL OF FENCE, SAFETY FENCE | \ \
0340 2520-3350010 1.000 EACH | 3500.00000 3500.00 | 3100.00000 3100.00]
FIELD LABORATORY | | \
0350 2524-9325150 1.000 EACH | 100.00000 100.00] 100.00000 100.00]
INSTALL TYPE A SIGN | | |
0360 2527-9263109 5640.330 STA | 7.08000 39933.54| 7.08000 39933.54|
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0370 2527-9263131 23.000 STA | 100.00000 2300.00 | 100.00000 2300.00 |
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
0380 2527-9263137 18.000 EACH | 80.00000 1440.00| 80.00000 1440.00|
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | \
OR SOLVENT-BASED | | |
0390 2527-9263180 81.790 STA | 25.00000 2044.75| 25.00000 2044.75|
PAVEMENT MARKINGS REMOVED | | |
0400 2527-9270111 1834.640 STA | 18.00000 33023.52]| 18.00000 33023.52]|
GROOVES CUT FOR PAVEMENT MARKINGS \ \ \
0410 2527-9270120 10.000 EACH | 80.00000 800.00| 80.00000 800.00|
GROOVES CUT FOR SYMBOLS AND LEGENDS | |
0420 2528-8400048 1525.000 LF | 10.00000 15250.00 | 10.00000 15250.00 |
TEMPORARY BARRIER RAIL, CONCRETE | | |
0430 2528-8400256 2.000 EACH | 3000.00000 6000.00| 3000.00000 6000.00|
TEMPORARY TRAFFIC SIGNALS | | |
0440 2528-8445110 LUMP | 22000.00000 22000.00| 22150.00000 22150.00|
TRAFFIC CONTROL | |
0450 2528-8445113 360.000 EACH | 435.00000 156600.00| 435.00000 156600.00|
FLAGGERS \ \ \
0460 2528-8445115 90.000 EACH | 650.00000 58500.00 | 650.00000 58500.00 |
PILOT CARS | \ \
0470 2529-2242304 2.000 EACH | 105.00000 210.00] 100.00000 200.00|
CD JOINT ASSEMBLY | | |
0480 2529-5070110 80.000 SY | 142.00000 11360.00] 106.00000 8480.00 |
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0490 2529-5070120 2.000 EACH | 56.00000 112.00| 24.00000 48.00]
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0500 2529-8174010 993.100 SY | 9.00000 8937.90 | 10.00000 9931.00]
| | |

SUBBASE (PATCHES)



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/14/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 151 5
Bid Order: 151 Contract ID: 09-0931-025 Primary County: BREMER
Letting Date: 09/15/15 10:00 A.M.
| ( 1 ) MA810 | ( 2 ) HE020 | ( )
|IMATHY CONSTRUCTION COMPANY | HEARTLAND ASPHALT, INC. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0510 2529-8202000 2.000 EACH | 325.00000 650.00| 500.00000 1000.00]
RUMBLE STRIP PANEL (IN FULL DEPTH PATCH | | |
0520 2533-4980005 LUMP | 11752.00000 11752.00] 60780.00000 60780.00|
MOBILIZATION | | \
0530 2551-0000110 8.000 EACH | 1500.00000 12000.00| 1500.00000 12000.00|
TEMP CRASH CUSHION | | |
0540 2555-0000010 LUMP | 500.00000 500.00| 500.00000 500.00|
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
0550 2601-2634100 0.900 ACRE | 700.00000 630.00] 700.00000 630.00]
MULCHING | | |
0560 2601-2636015 0.500 ACRE | 6500.00000 3250.00] 3000.00000 1500.00]
NATIVE GRASS SEEDING \ \ \
0570 2601-2636043 0.400 ACRE | 4800.00000 1920.00]| 2000.00000 800.00 |
SEEDING AND FERTILIZING (RURAL) | \ \
0580 2601-2642100 0.900 ACRE | 3000.00000 2700.00| 1100.00000 990.00]
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0590 2602-0000020 2530.000 LF | 2.00000 5060.00| 1.75000 4427.50]
SILT FENCE | | \
0600 2602-0000030 430.000 LF | 4.00000 1720.00| 1.80000 774.00 |
SILT FENCE FOR DITCH CHECKS | | \
0610 2602-0000071 2960.000 LF | 0.30000 888.00 | 0.50000 1480.00|
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS \ \ |
0620 2602-0000101 296.000 LF | 0.50000 148.00| 2.00000 592.00|
MAINTENANCE OF SILT FENCE OR SILT FENCE | |
FOR DITCH CHECK | |
0630 2602-0000312 836.000 LF | 2.75000 2299.00] 2.80000 2340.80]
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0640 2602-0000320 836.000 LF | 4.00000 3344.00] 3.50000 2926.00|
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | |
0650 2602-0000350 1672.000 LF | 0.30000 501.60] 1.00000 1672.00]
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | |
0660 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00|
MOBILIZATIONS, EROSION CONTROL | | |
0670 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00|
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 2,570,143.84| S 2,646,397.14] S
—————————————————————————————————————————— e

SECTION 0002 DESIGN NO. 0116;

REPAIRS TO A 130'-0

X 36'-0 CONTINUOUS CONCRETE SLAB BRIDGE
\



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/14/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 151 6
Bid Order: 151 Contract ID: 09-0931-025 Primary County: BREMER
Letting Date: 09/15/15 10:00 A.M.
| ( 1 ) MA810 | ( 2 ) HEO020 \ )
|[MATHY CONSTRUCTION COMPANY | HEARTLAND ASPHALT, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0680 2401-6745636 LUMP | 4500.00000 4500.00] 4500.00000 4500.00]
REMOVAL OF EXISTING HANDRAIL AND END | |
POSTS | | I
0690 2414-6431100 282.000 LF | 70.00000 19740.00 | 70.00000 19740.00 |
RETROFIT CONCRETE BARRIER RAILING | | |
SECTION TOTALS | S 24,240.00] S 24,240.00] S
—————————————————————————————————————————— o
SECTION 0003  DESIGN NO. 0216; REPAIRS TO A 218'-0 X 36'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0700 2401-6745636 LUMP | 4500.00000 4500.00] 4500.00000 4500.00]
REMOVAL OF EXISTING HANDRAIL AND END | |
POSTS | | |
0710 2414-6431100 470.200 LF | 70.00000 32914.00| 70.00000 32914.00|
RETROFIT CONCRETE BARRIER RAILING | | |
SECTION TOTALS | $ 37,414.00| $ 37,414.00| $
—————————————————————————————————————————— f——————
CONTRACT TOTALS | $ 2,631,797.84] $ 2,708,051.14]| $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
152 Contract ID: 09-7735-601
150915 10:00 A.M.
AWARD RECOMMENDED to
50 WORK DAYS Late Start Date:

SKYLINE CONSTRUCTION, INC.
10/19/15

Run Date: 10/14/15
Page: 152 1

Primary County: BREMER
No Established DBE Goal

Project: TAP-R-7735(601)--8T-09
Work Type: HMA SIDEWALK/TRAIL
County: BREMER Prj Awd Amt: $485,905.60
Route: CR-28
Location: N OF 2ND ST SW & ABAND RR GOING E, NE ALONG
SWEET WATER CR,S E TO CR-28 BRIDGE OVER
WAPSIPINICON R IN THE CITY OF TRIPOLI
RANK VENDOR NO./NAME
1 SK040 SKYLINE CONSTRUCTION, INC.
2 HE020 HEARTLAND ASPHALT, INC.

PETERSON CONTRACTORS INC.

TOTAL % OVER
BID LOW BID
$ 485,905.60 100.00 %
$ 488,418.12 100.51 %
$ 654,726.00 134.74 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/14/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 2
Bid Order: 152 Contract ID: 09-7735-601 Primary County: BREMER
Letting Date: 09/15/15 10:00 A.M.
1 ) SKO040 2 ) HE020 3 ) PE320

oo~
g~

(
SKYLINE CONSTRUCTION, INC. EARTLAND ASPHALT, INC. ETERSON CONTRACTORS INC.

LINE NO / ITEM CODE / ALT

\ \ \

\ \ \

I \ \

| | |
—————————————————————————————————————————— o

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN.
X 4 IN.

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 TRAIL ITEMS
\ \ \
0010 2101-0850001 8.310 ACRE | 2200.00000 18282.00| 2930.00000 24348.30] 6000.00000 49860.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 5823.420 CY | 6.95000 40472.77] 7.55000 43966.82 | 15.00000 87351.30
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2105-8425015 1388.000 CY | 5.95000 8258.60 | 6.00000 8328.00 | 7.00000 9716.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0040 2121-7425020 932.000 TON | 16.95000 15797.40| 28.80000 26841.60] 32.00000 29824.00
GRANULAR SHOULDERS, TYPE B | | |
0050 2212-0475095 2.300 MILE | 600.00000 1380.00| 1400.00000 3220.00] 6500.00000 14950.00
CLEANING AND PREPARATION OF BASE | | |
0060 2303-0023500 2244.000 TON | 54.00000 121176.00] 50.93000 114286.92] 55.00000 123420.00
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
MIX, NO SPCL FRIC REQ | | |
0070 2303-0245828 135.000 TON | 475.00000 64125.00 | 473.00000 63855.00 | 500.00000 67500.00
ASPHALT BINDER, PG 58-28 | | |
0080 2303-6911000 LUMP | 500.00000 500.00] 500.00000 500.00] 1000.00000 1000.00
HOT MIX ASPHALT PAVEMENT SAMPLES \ \ \
0090 2312-8260051 4891.000 TON | 13.95000 68229.45| 21.43000 104814.13] 18.00000 88038.00
GRANULAR SURFACING ON ROAD, CLASS A | \
CRUSHED STONE | |
0100 2402-2720100 15.040 CY | 35.00000 526.40| 35.15000 528.66| 150.00000 2256.00
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | |
0110 2417-1060024 32.000 LF | 35.00000 1120.00| 43.45000 1390.40| 100.00000 3200.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | |
24 IN. DIA. \ \ \
0120 2507-3250005 2000.000 SY | 2.00000 4000.00 | 1.50000 3000.00 | 2.50000 5000.00
ENGINEERING FABRIC | \ \
0130 2511-7526008 38.890 SY | 50.00000 1944 .50 | 140.20000 5452 .38 150.00000 5833.50
SIDEWALK, P.C. CONCRETE, 8 IN. | | \
0140 2511-7528101 140.000 SF | 50.00000 7000.00| 26.85000 3759.00] 30.00000 4200.00
DETECTABLE WARNINGS | | \
0150 2515-2475008 26.700 SY | 65.00000 1735.50] 135.45000 3616.52| 150.00000 4005.00
DRIVEWAY, P.C. CONCRETE, 8 IN. | | |
0160 2518-6910000 8.000 EACH | 100.00000 800.00 | 200.00000 1600.00| 200.00000 1600.00
SAFETY CLOSURE | |
0170 2524-9275100 210.000 LF | 31.00000 6510.00] 13.00000 2730.00 | 15.00000 3150.00
| | |
| \ \



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/14/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 3
Bid Order: 152 Contract ID: 09-7735-601 Primary County: BREMER
Letting Date: 09/15/15 10:00 A.M.
| ( 1 ) SKO040 | ( 2 ) HEO020 | ( 3 ) PE320
| SKYLINE CONSTRUCTION, INC. | HEARTLAND ASPHALT, INC. | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e e sttt e PP
0180 2524-9275222 56.000 LF | 47.00000 2632.00| 16.50000 924.00| 20.00000 1120.00
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. | | |
X 6 IN. | | |
0190 2524-9325001 64.880 SF | 21.00000 1362.48| 15.00000 973.20] 15.00000 973.20
TYPE A SIGNS, SHEET ALUMINUM | | |
0200 2524-9325150 20.000 EACH | 200.00000 4000.00] 35.00000 700.00] 35.00000 700.00
INSTALL TYPE A SIGN | | |
0210 2526-8285000 LUMP | 25101.00000 25101.00| 17800.00000 17800.00] 17500.00000 17500.00
CONSTRUCTION SURVEY | | |
0220 2528-8445110 LUMP | 2200.00000 2200.00| 3000.00000 3000.00| 5000.00000 5000.00
TRAFFIC CONTROL | |
0230 2533-4980005 LUMP | 44000.00000 44000.00] 8000.00000 8000.00] 20000.00000 20000.00
MOBILIZATION | |
0240 2599-9999001 2.910 ACRE | 750.00000 2182.50| 753.00000 2191.23| 800.00000 2328.00
("ACRES' ITEM) soil sterilization | | |
0250 2599-9999005 7.000 EACH | 1000.00000 7000.00 | 1500.00000 10500.00] 1500.00000 10500.00
("EACH' ITEM) barrier, trail | | |
0260 2599-9999017 120.780 STA | 100.00000 12078.00] 82.00000 9903.96| 600.00000 72468.00
("STATIONS' ITEM) surface preparation | |
0270 2601-2634100 4.440 ACRE | 700.00000 3108.00| 700.00000 3108.00| 700.00000 3108.00
MULCHING | | |
0280 2601-2636015 4.440 ACRE | 2900.00000 12876.00] 2875.00000 12765.00] 3000.00000 13320.00
NATIVE GRASS SEEDING | | |
0290 2601-2636018 0.860 ACRE | 3300.00000 2838.00| 3250.00000 2795.00| 3250.00000 2795.00
WETLAND GRASS SEEDING | | |
0300 2602-0000020 600.000 LF | 2.25000 1350.00] 2.15000 1290.00] 2.25000 1350.00
SILT FENCE | | \
0310 2602-0000030 120.000 LF | 6.00000 720.00] 5.25000 630.00| 5.50000 660.00
SILT FENCE FOR DITCH CHECKS | | \
0320 2602-0000101 100.000 LF | 1.00000 100.00] 1.00000 100.00] 5.00000 500.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0330 2611-0000200 10.000 EACH | 250.00000 2500.00] 150.00000 1500.00] 150.00000 1500.00
TREES, FURNISHED AND INSTALLED (WITH | | |
WARRANTY) | | |
SECTION TOTALS | $ 485,905.60| S 488,418.12| S 654,726.00
—————————————————————————————————————————— e
| \ \

CONTRACT TOTALS $ 485,905.60 $ 488,418.12 $ 654,726.00




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

153 Contract ID: 64-0961-008
150915 10:00 A.M.

CONTRACT SIGNED by MANATT'S, INC.

100 WORK DAYS Late Start Date: 06/06/16

Run Date: 10/14/15
Page: 153 1

Primary County: MARSHALL
No Established DBE Goal

Project: STPN-096-1(8)--2J-64
Work Type: HMA RESURFACING/COLD IN-PLACE RECYCLING
County: MARSHALL Prj Awd Amt: $4,078,640.21
Route: IOWA 96
Location: IA 14 TO JUST E OF CO RD T47 IN GLADBROOK
RANK VENDOR NO./NAME
1 MA225 MANATT'S, INC.
2 MA810 MATHY CONSTRUCTION COMPANY
3 0.051 OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION COMPANY

TOTAL % OVER
BID LOW BID
$ 4,078,640.21 100.00 %
$ 4,363,970.39 106.99 %
$ 5,137,457.27 125.96 %



IOWA DEPARTMENT OF TRANSPORTATION

EXCAVATION, CLASS 20,

FOR ROADWAY PIPE

Run Date: 10/14/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 153 2
Bid Order: 153 Contract ID: 64-0961-008 Primary County: MARSHALL
Letting Date: 09/15/15 10:00 A.M.
| ( 1 ) MA225 | ( 2 ) MA810 | ( 3 ) 0.051
|[MANATT'S, INC. |[MATHY CONSTRUCTION COMPANY |OMG D/B/A CESSFORD CONSTRUCTI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2625000 37.000 cCY | 40.00000 1480.00| 38.88000 1438.56| 17.00000 629.00
EMBANKMENT-IN-PLACE | | |
0020 2121-7425020 9342.000 TON | 18.00000 168156.00| 16.05000 149939.10| 18.80000 175629.60
GRANULAR SHOULDERS, TYPE B | | |
0030 2212-0475095 10.100 MILE | 400.00000 4040.00| 250.00000 2525.00] 885.14000 8939.91
CLEANING AND PREPARATION OF BASE | | |
0040 2212-5070310 1698.500 SY | 78.60000 133502.10] 78.60000 133502.10] 78.60000 133502.10
PATCHES, FULL-DEPTH REPATIR | | |
0050 2212-5070330 201.000 EACH | 63.00000 12663.00| 63.00000 12663.00| 63.00000 12663.00
PATCHES BY COUNT (REPAIR) | | |
0060 2213-2713300 8370.800 CY | 16.00000 133932.80]| 9.46000 79187.77| 10.10000 84545.08
EXCAVATION, CLASS 13, FOR WIDENING | | |
0070 2213-8200000 15154.900 TON | 24.50000 371295.05] 31.37000 475409.21| 47.35000 717584.52
BASE WIDENING, HOT MIX ASPHALT MIXTURE | | |
0080 2214-5145150 1698.000 SY | 9.00000 15282.00] 8.22000 13957.56| 6.00000 10188.00
PAVEMENT SCARIFICATION | | |
0090 2301-9091000 2.000 EACH | 325.00000 650.00 | 325.00000 650.00| 325.00000 650.00
RUMBLE STRIP PANEL (PCC SURFACE) | |
0100 2303-0032500 15548.000 TON | 24.00000 373152.00] 29.65000 460998.20| 48.45000 753300.60
HOT MIX ASPHALT MIXTURE (1,000,000 | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0110 2303-0033504 14020.000 TON | 24.50000 343490.00| 29.65000 415693.00] 47.78000 669875.60
HOT MIX ASPHALT MIXTURE (1,000,000 | | I
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-4 | | |
0120 2303-0245828 2683.000 TON | 462.00000 1239546.00| 533.00000 1430039.00| 459.00000 1231497.00
ASPHALT BINDER, PG 58-28 | | |
0130 2303-6911000 LUMP | 6750.00000 6750.00| 5250.00000 5250.00] 9590.40000 9590.40
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0140 2318-1001100 128647.000 SY | 1.79000 230278.13] 1.58000 203262.26| 1.79000 230278.13
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT | | |
0150 2318-1001220 426.000 TON | 500.00000 213000.00]| 540.00000 230040.00] 500.00000 213000.00
ASPHALT STABILIZING AGENT (FOAMED | |
ASPHALT) | | |
0160 2401-6745650 LUMP | 15000.00000 15000.00] 13500.00000 13500.00] 8250.00000 8250.00
REMOVAL OF EXISTING STRUCTURES | | |
0170 2402-2720100 263.000 CY | 25.00000 6575.00| 11.00000 2893.00| 14.00000 3682.00
| | |
| | |

CULVERT



Bid Order: 153
Letting Date: 09/15/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION
TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 64-0961-008

Run Date: 10/14/15
Page: 153 3

Primary County: MARSHALL

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0180 2416-0100024 2.000 EACH
APRONS, CONCRETE, 24 IN. DIA.

0190 2416-0100072 2.000 EACH
APRONS, CONCRETE, 72 IN. DIA.

0200 2416-1180024 18.000 LF

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

0210 2416-1180030 30.000 LF
CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

0220 2416-1180036 24.000 LF
CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

0230 2416-1180048 30.000 LF
CULVERT, CONCRETE ROADWAY PIPE, 48 IN.
DIA.

0240 2416-1180072 36.000 LF
CULVERT, CONCRETE ROADWAY PIPE, 72 IN.
DIA.

0250 2502-8212034 55115.000 LF
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN
DIA.

0260 2502-8221304 216.000 EACH
SUBDRAIN OUTLET, DR-304

0270 2507-3250005 22.000 sY
ENGINEERING FABRIC

0280 2507-6800061 16.000 TON
REVETMENT, CLASS E

0290 2527-9263109 4300.640 STA
PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0300 2527-9263180 0.440 STA
PAVEMENT MARKINGS REMOVED

0310 2528-8400256 1.000 EACH
TEMPORARY TRAFFIC SIGNALS

0320 2528-8445110 LUMP
TRAFFIC CONTROL

0330 2528-8445113 400.000 EACH
FLAGGERS

0340 2528-8445115 100.000 EACH

PILOT CARS

=

ATHY CONSTRUCTION COMPANY

UNIT PRICE

| ( 3 ) 0.051
|OMG D/B/A CESSFORD CONSTRUCTI
|
AMOUNT| UNIT PRICE AMOUNT
2000.00] 1200.00000 2400.00
|
00| 4750.00000 9500.00
|
| 130.00000 2340.00
|
\
| 150.00000 4500.00
\
|
| 160.00000 3840.00
|
|
| 240.00000 7200.00
|
\
| 775.00000 27900.00
\
|
| 5.25000 289353.75
|
|
| 176.00000 38016.00
|
| 32.00000 704.00
|
| 65.55000 1048.80
|
| 7.15000 30749.58
|
\
| 250.00000 110.00
\
| 1500.00000 1500.00
\
| 29710.20000 29710.20
\
| 435.00000 174000.00
|
| 650.00000 65000.00
|



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/14/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 153 4
Bid Order: 153 Contract ID: 64-0961-008 Primary County: MARSHALL
Letting Date: 09/15/15 10:00 A.M.
| ( 1 ) MA225 | ( 2 ) MA810 | ( 3 ) 0.051
|[MANATT'S, INC. |[MATHY CONSTRUCTION COMPANY |OMG D/B/A CESSFORD CONSTRUCTI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0350 2529-2242304 2.000 EACH | 120.00000 240.00| 120.00000 240.00| 120.00000 240.00
CD JOINT ASSEMBLY | | |
0360 2529-5070110 93.300 SY | 140.00000 13062.00] 140.00000 13062.00] 140.00000 13062.00
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0370 2529-5070120 2.000 EACH | 50.00000 100.00] 50.00000 100.00] 50.00000 100.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0380 2533-4980005 LUMP | 66500.00000 66500.00 | 13177.00000 13177.00|] 100000.00000 100000.00
MOBILIZATION | | |
0390 2602-0000312 154.000 LF | 5.00000 770.00]| 2.50000 385.00] 7.50000 1155.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0400 2602-0000320 234.000 LF | 6.50000 1521.00| 4.00000 936.00| 9.50000 2223.00
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 20 IN. DIA. | | |
SECTION TOTALS | $ 4,009,640.21| $ 4,294,970.39| $ 5,068,457.27
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0002 PAYMENT ADJUSTMENT INCENTIVE ITEMS
\ \ \
0410 2303-7000610 15000.000 EACH | 1.00000 15000.00] 1.00000 15000.00] 1.00000 15000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
LABORATORY VOIDS (FORMULA - BY PAY | | |
FACTOR) | | |
0420 2303-7000620 15000.000 EACH | 1.00000 15000.00] 1.00000 15000.00] 1.00000 15000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | | |
0430 2317-7000120 39000.000 EACH | 1.00000 39000.00] 1.00000 39000.00] 1.00000 39000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS | $ 69,000.00| $ 69,000.00| $ 69,000.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 4,078,640.21| S 4,363,970.39] $ 5,137,457.27




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/14/15

VENDOR RANKING Page: 201 1
Bid Order: 201 Contract ID: 23-C023-101 Primary County: CLINTON
Letting Date: 150915 10:00 A.M. No Established DBE Goal
Letting Status: WITHDRAWN FROM LETTING
Contract Period: 15 WORK DAYS Late Start Date: 07/18/16
Project: FM-C023(101)--55-23
Work Type: FOG SEAL
County: CLINTON
Route: Z50
Location: Z-50: FROM HWY 136 TO E-50
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

NO BIDS RECEIVED



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/14/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 201 2

Bid Order: 201 Contract ID: 23-C023-101 Primary County: CLINTON
Letting Date: 09/15/15 10:00 A.M.

|[NO VALID BIDS

LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY |



IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/14/15

VENDOR RANKING Page: 301 1
Bid Order: 301 Contract ID: 20-0352-445 Primary County: CLARKE
Letting Date: 150915 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by HERBERGER CONSTR. CO., INC.
Contract Period: 10 WORK DAYS Late Start Date: 10/19/15

Project: IMN-035-2(445)36--0E-20
Work Type: REVETMENT
County: CLARKE Prj Awd Amt: $67,372.50
Route: I-35
Location: 0.7 MI S OF CO RD R35

RANK VENDOR NO./NAME BID LOW BID
1 HE420 HERBERGER CONSTRUCTION CO., INC. $ S
2 PE320 PETERSON CONTRACTORS INC. $ %
3 RE300 REILLY CONSTRUCTION CO., INC. $ 84,600.00 125.57 %
4 K.055 K & L CONSTRUCTION, INC. $ %
5 EL045 ELDER CORPORATION $ S



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/14/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 301 2
Bid Order: 301 Contract ID: 20-0352-445 Primary County: CLARKE
Letting Date: 09/15/15 10:00 A.M.
1 ) HE420 2 ) PE320 3 ) RE300

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2519-3280000 50.000 LF
FENCE, FIELD

0020 2519-3300400 2.000 EACH
FIELD FENCE BRACE PANELS

0030 2519-4200140 50.000 LF
REMOVAL OF FENCE, FIELD

0040 2528-8445110 LUMP
TRAFFIC CONTROL

0050 2533-4980005 LUMP
MOBILIZATION

0060 2602-0000020 250.000 LF
SILT FENCE

0070 2602-0000071 200.000 LF

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

0080 2602-0000101 25.000 LF
MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

0090 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL
0100 2602-0010020 1.000 EACH

MOBILIZATIONS, EMERGENCY EROSION CONTRO
SECTION TOTALS

SECTION 0002 DESIGN NO. 0116; STREAMBANK REPAIR TRIPLE 10'

0110 2104-2713020 140.000 CY
EXCAVATION, CLASS 13, CHANNEL

0120 2507-3250005 100.000 sY
ENGINEERING FABRIC

0130 2507-6800021 625.000 TON

REVETMENT, CLASS B
SECTION TOTALS

CONTRACT TOTALS

\
\
|
|
+

\
|
|
|
|
|
\
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
+

(
HERBERGER CONSTR. CO., INC.

UNIT PRICE

15.

365.

3500.

14700.

500.

1000.

75000

00000

.40000

00000

00000

.30000

.00000

.00000

00000

00000

787.

730.

420.

3500.

14700.

1575.

200.

50.

16.

4.

66.

00000

20000

00000

g~

\

ETERSON CONTRACTORS INC. \

|

UNIT PRICE AMOUNT |

_____________________________ +

\

50.00000 2500.00|

|

300.00000 600.00|

|

7.00000 350.00]

\

2650.00000 2650.00|

\

22000.00000 22000.00]

\

3.00000 750.00]

\

1.00000 200.00]

|

|

1.00000 25.00]

|

|

500.00000 500.00]

|

1000.00000 1000.00]

|

$ 30,575.00|

_____________________________ +
REINFORCED BOX CULVERT

\

28.25000 3955.00|

|

8.00000 800.00]

\

63.20000 39500.00]

|

$ 44,255.00|

_____________________________ +

$ 74,830.00|

o~

250.

5000.

15000.

500.

1000.

EILLY CONSTRUCTION CO.,

.00000

00000

.00000

00000

00000

.00000

.00000

.00000

00000

00000

INC.

AMOUNT

250.

500.

250.

5000.

15000.

750.

200.

25.

00

00

00

00

00

00

00

00

.00000

.00000

.00000




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/14/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 301 3

Bid Order: 301 Contract ID: 20-0352-445 Primary County: CLARKE
Letting Date: 09/15/15 10:00 A.M.

) K.055

( 4 5 ) ELO45
K & L CONSTRUCTION, INC.

(
ELDER CORP.
LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  ROADWAY ITEMS
\ \ \
0010 2519-3280000 50.000 LF | 15.00000 750.00] 32.00000 1600.00|
FENCE, FIELD | |
0020 2519-3300400 2.000 EACH | 400.00000 800.00] 650.00000 1300.00]
FIELD FENCE BRACE PANELS | | |
0030 2519-4200140 50.000 LF | 3.00000 150.00] 12.00000 600.00|
REMOVAL OF FENCE, FIELD | \ \
0040 2528-8445110 LUMP | 5500.00000 5500.00] 4500.00000 4500.00]
TRAFFIC CONTROL | | |
0050 2533-4980005 LUMP | 33000.00000 33000.00| 12200.00000 12200.00|
MOBILIZATION | \ \
0060 2602-0000020 250.000 LF | 4.00000 1000.00] 3.00000 750.00]
SILT FENCE | | \
0070 2602-0000071 200.000 LF | 2.00000 400.00] 1.00000 200.00|
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS \ | |
0080 2602-0000101 25.000 LF | 2.00000 50.00| 1.00000 25.00|
MAINTENANCE OF SILT FENCE OR SILT FENCE | | \
FOR DITCH CHECK | | |
0090 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00]
MOBILIZATIONS, EROSION CONTROL \ \ \
0100 2602-0010020 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00]
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | \

SECTION TOTALS | $ 43,150.00| $ 22,675.00| $
—————————————————————————————————————————— ettt ettt B it T
SECTION 0002  DESIGN NO. 0116; STREAMBANK REPAIR TRIPLE 10' X 10' X 162' REINFORCED BOX CULVERT

\ \ \

0110 2104-2713020 140.000 CY | 25.00000 3500.00] 125.00000 17500.00 |
EXCAVATION, CLASS 13, CHANNEL | | |
0120 2507-3250005 100.000 sY | 4.00000 400.00] 12.00000 1200.00]
ENGINEERING FABRIC | | |
0130 2507-6800021 625.000 TON | 75.00000 46875.00 | 85.00000 53125.00|
REVETMENT, CLASS B \ \ \

SECTION TOTALS | $ 50,775.00| $ 71,825.00| $
—————————————————————————————————————————— et e et T e e

CONTRACT TOTALS | $ 93,925.00] $ 94,500.00] $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
302 Contract ID: 50-C050-109
150915 10:00 A.M.
AWARD RECOMMENDED to
75 WORK DAYS Late Start Date:

MANATT'S, INC.
07/25/16

Run Date:

Primary County: JASPER
No Established DBE Goal

1,050,220.10

10/14/15
Page: 302 1

Project: FM-C050(109)--55-50
Work Type: LONGITUDINAL SUBDRAINS
County: JASPER Prj Awd Amt: $1,050,220.10
Route: VARIOUS LOCATIONS
Location: T12 FROM HWY 6 TO HWY 14, F36 FROM COUNTY
ROAD S52 EAST APPR OX. 5.5 MILES, F62 FROM
HWY 163 EAST TO HWY 14
RANK VENDOR NO./NAME
1 MA225 MANATT'S, INC.
2 PE320 PETERSON CONTRACTORS INC.

DELONG CONSTRUCTION, INC.

S
$ 1,124,424.00
$ 1,298,433.50

% OVER
LOW BID
100.00 %
107.06 %
123.63 %



Bid Order: 302
Letting Date: 09/15/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

50-C050-109

Run Date: 10/14/15
Page: 302 2

Primary County: JASPER

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2502-8212034 208790.000 LF
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN
DIA.

0020 2502-8221304 405.000 EACH
SUBDRAIN OUTLET, DR-304

0030 2528-8445110 LUMP
TRAFFIC CONTROL

0040 2528-8445113 99.000 EACH
FLAGGERS

0050 2528-8445115 33.000 EACH
PILOT CARS

0060 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

CONTRACT TOTALS

\
\
|
|
+

\
|
|
|
|
|
|
|
|
|
|
|
|
|
|
+
|

1)

(
MANATT'S,

UNIT PRICE

175.
5000.
435.
650.

35000.

MA225 |
INC. \

|

AMOUNT |
_____________________________ +
\

.19000 874830.10|
|

|

00000 70875.00|
|

00000 5000.00]
|

00000 43065.00|
|

00000 21450.00]
|

00000 35000.00|
|

$ 1,050,220.10]
_____________________________ +
|

$ 1,050,220.

2 ) PE320

g~

4.60000

195.00000
10000.00000
435.00000
650.00000

10500.00000

ETERSON CONTRACTORS INC.

960434.

78975.
10000.
43065.
21450.
10500.
1,124,424.

1,124,424.

3 ) DE157

O~

5.15000

330.00000

5000.00000

435.00000

650.00000

20000.00000

ELONG CONSTRUCTION, INC.

1075268.50

133650.00
5000.00
43065.00
21450.00
20000.00

1,298,433.50

1,298,433.50




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

303

150915 10:00 A.M.

WITHDRAWN FROM LETTING
60 WORK DAYS Late Start Date:

Contract ID: 52-0806-513

10/26/15

MBIN-080-6(513)242--0M-52 Project:
SLOPE PROTECTION Work Type:
JOHNSON County:
I-80 Route:
4.2 MI W OF IOWA 1 IN CORALVILLE. Location:

MBIN-380-6(553)24--0M-57

SLOPE PROTECTION

LINN

I-380

0.1 MI s AND 0.1 MI NORTH OF IOWA 100 IN
CEDAR RAPIDS.

10/14/15
303 1

Run Date:
Page:

Primary County: JOHNSON
No Established DBE Goal

MB-100-6(502) 3--77-57

SLOPE PROTECTION

LINN

IOWA 100

AT THE I-380 INTERCHANGE IN CEDAR RAPIDS

OVER

NO BIDS RECEIVED



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/14/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 2

Bid Order: 303 Contract ID: 52-0806-513 Primary County: JOHNSON
Letting Date: 09/15/15 10:00 A.M.

|[NO VALID BIDS

LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY |



IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/14/15

VENDOR RANKING Page: 304 1
Bid Order: 304 Contract ID: 57-0136-502 Primary County: LINN
Letting Date: 150915 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by RICKLEFS EXCAVATING, LTD.
Contract Period: 30 WORK DAYS Late Start Date: 09/12/16
Project: MB-218-6(502)86--77-52 Project: MB-013-6(502)25--77-57
Work Type: REVETMENT Work Type: REVETMENT
County: JOHNSON Prj Awd Amt: $41,237.50 County: LINN Prj Awd Amt: $142,375.00
Route: U.S. 218 Route: IOWA 13

Location: 3.4 MI N OF WASHINGTON CO Location: OVER BUFFALO CREEK IN COGGON
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 RIO37 RICKLEFS EXCAVATING, LTD. S 183,612.50 100.00 %
2 PE320 PETERSON CONTRACTORS INC. $ 208,060.25 113.31 %
3 C0455 CONNOLLY CONSTRUCTION, INC. S 212,775.00 115.88 %
4 EAQ57 EASTERN IOWA EXCAVATING AND CONCRETE, LLC $ 222,093.75 120.95 %
5 C0085 COLE CONSTRUCTION CO., INC. S 222,190.50 121.01 %
6 H.042 H & H CONSTRUCTION & DEVELOPMENT LLC S 237,447.50 129.31 %
7 TO105 TOP GRADE EXCAVATING, INC. S 242,075.00 131.84 %
8 DE157 DELONG CONSTRUCTION, INC. $ 280,645.00 152.84 %
9 RE300 REILLY CONSTRUCTION CO., INC. S 323,800.00 176.34 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/14/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 304 2
Bid Order: 304 Contract ID: 57-0136-502 Primary County: LINN
Letting Date: 09/15/15 10:00 A.M.
| ( 1 ) RIO37 | ( 2 ) PE320 | ( 3 ) CO0455
|RICKLEFS EXCAVATING, LTD. | PETERSON CONTRACTORS INC. | CONNOLLY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001  ROADWAY ITEMS - DIVISION 1 MB-218-6(502)86-77-52
\ \ \
0010 2528-8445110 LUMP | 1200.00000 1200.00| 4000.00000 4000.00| 1775.00000 1775.00
TRAFFIC CONTROL | | |
0020 2533-4980005 LUMP | 15000.00000 15000.00] 8500.00000 8500.00| 6080.00000 6080.00
MOBILIZATION | | |
0030 2602-0000212 200.000 LF | 25.00000 5000.00| 35.00000 7000.00 | 14.00000 2800.00
FLOATING SILT CURTAIN (HANGING) | | |
0040 2602-0000240 100.000 LF | 1.00000 100.00] 17.00000 1700.00| 7.00000 700.00
MAINTENANCE OF FLOATING SILT CURTAIN | | |
SECTION TOTALS | $ 21,300.00] $ 21,200.00] $ 11,355.00
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0002  DESIGN NO. 0215; STREAMBANK REPAIR TO A 100'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGE MB-218-6(502)86--77-52
\ \ \
0050 2101-0850001 0.100 ACRE | 4000.00000 400.00] 12340.00000 1234.00]| 18000.00000 1800.00
CLEARING AND GRUBBING | | |
0060 2104-2713020 25.000 cCy | 10.00000 250.00] 38.00000 950.00] 9.00000 225.00
EXCAVATION, CLASS 13, CHANNEL | | |
0070 2506-4984000 3.000 cCY | 125.00000 375.00] 1000.00000 3000.00] 415.00000 1245.00
FLOWABLE MORTAR | | |
0080 2507-3250005 175.000 SY | 1.50000 262.50]| 2.75000 481.25] 3.20000 560.00
ENGINEERING FABRIC | | |
0090 2507-6800061 490.000 TON | 35.00000 17150.00] 38.00000 18620.00| 47.75000 23397.50
REVETMENT, CLASS E | | |
0100 2507-8029000 50.000 TON | 30.00000 1500.00| 38.50000 1925.00| 35.35000 1767.50
EROSION STONE | |
SECTION TOTALS | $ 19,937.50] $ 26,210.25] $ 28,995.00
—————————————————————————————————————————— R i et
SECTION 0003  ROADWAY ITEMS - DIVISION 3 MB-013-6(502)25--77-57
\ \ \
0110 2528-8445110 LUMP | 1200.00000 1200.00| 1600.00000 1600.00| 2065.00000 2065.00
TRAFFIC CONTROL | | |
0120 2528-8445113 5.000 EACH | 435.00000 2175.00] 435.00000 2175.00] 435.00000 2175.00
FLAGGERS | | |
0130 2533-4980005 LUMP | 15000.00000 15000.00] 10000.00000 10000.00] 7190.00000 7190.00
MOBILIZATION | |
0140 2602-0000212 300.000 LF | 25.00000 7500.00 | 35.00000 10500.00] 14.00000 4200.00
FLOATING SILT CURTAIN (HANGING) | | |
0150 2602-0000240 150.000 LF | 1.00000 150.00] 17.00000 2550.00] 7.00000 1050.00
MAINTENANCE OF FLOATING SILT CURTAIN | | |
SECTION TOTALS | $ 26,025.00] $ 26,825.00] $ 16,680.00
—————————————————————————————————————————— e

SECTION 0004 DESIGN NO. 2515;

STREAMBANK REPAIR TO A

PRETENSIONED PRES
\

TRESSED CONCRETE BEAM BRIDGE

MB-013-6(502)25--77-57



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/14/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 304 3
Bid Order: 304 Contract ID: 57-0136-502 Primary County: LINN
Letting Date: 09/15/15 10:00 A.M.
| ( 1 ) RIO37 | ( 2 ) PE320 | ( 3 ) CO0455
|RICKLEFS EXCAVATING, LTD. | PETERSON CONTRACTORS INC. | CONNOLLY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0160 2101-0850001 0.500 ACRE | 3000.00000 1500.00| 2500.00000 1250.00| 5300.00000 2650.00
CLEARING AND GRUBBING | | |
0170 2104-2713020 700.000 CY | 5.00000 3500.00] 8.00000 5600.00] 9.00000 6300.00
EXCAVATION, CLASS 13, CHANNEL | | |
0180 2402-0425031 2450.000 TON | 8.00000 19600.00| 15.50000 37975.00| 15.10000 36995.00
GRANULAR BACKFILL | | |
0190 2507-3250005 2500.000 SY | 1.50000 3750.00| 2.00000 5000.00| 3.20000 8000.00
ENGINEERING FABRIC | | |
0200 2507-6800061 4000.000 TON | 22.00000 88000.00| 21.00000 84000.00| 25.45000 101800.00
REVETMENT, CLASS E | | |
SECTION TOTALS | $ 116,350.00| $ 133,825.00] $ 155,745.00
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | $ 183,612.50] $ 208,060.25] $ 212,775.00




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/14/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 304 4
Bid Order: 304 Contract ID: 57-0136-502 Primary County: LINN
Letting Date: 09/15/15 10:00 A.M.
| ( 4 ) EA057 | ( 5 ) C0085 | ( 6 ) H.042
|EASTERN IOWA EXCAVATING & CO |COLE CONSTRUCTION CO., INC. |H & H CONSTRUCTION & DEVELOPM
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS - DIVISION 1 MB-218-6(502)86-77-52
\ \ \
0010 2528-8445110 LUMP | 2850.00000 2850.00] 3600.00000 3600.00] 2500.00000 2500.00
TRAFFIC CONTROL | | |
0020 2533-4980005 LUMP | 2500.00000 2500.00| 7500.00000 7500.00 | 7000.00000 7000.00
MOBILIZATION | | |
0030 2602-0000212 200.000 LF | 25.00000 5000.00| 35.00000 7000.00 | 28.50000 5700.00
FLOATING SILT CURTAIN (HANGING) | | |
0040 2602-0000240 100.000 LF | 10.00000 1000.00| 1.50000 150.00] 10.00000 1000.00
MAINTENANCE OF FLOATING SILT CURTAIN | | |
SECTION TOTALS | $ 11,350.00]| $ 18,250.00| $ 16,200.00
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0002 DESIGN NO. 0215; STREAMBANK REPAIR TO A 100'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGE MB-218-6(502)86--77-52
\ \ \
0050 2101-0850001 0.100 ACRE | 16000.00000 1600.00| 15000.00000 1500.00| 12000.00000 1200.00
CLEARING AND GRUBBING | | |
0060 2104-2713020 25.000 cCy | 48.25000 1206.25| 20.00000 500.00] 20.00000 500.00
EXCAVATION, CLASS 13, CHANNEL | | |
0070 2506-4984000 3.000 cCY | 300.00000 900.00| 300.00000 900.00| 150.00000 450.00
FLOWABLE MORTAR | | |
0080 2507-3250005 175.000 SY | 3.00000 525.00] 3.00000 525.00] 3.50000 612.50
ENGINEERING FABRIC | | |
0090 2507-6800061 490.000 TON | 35.00000 17150.00] 43.45000 21290.50]| 29.00000 14210.00
REVETMENT, CLASS E | | |
0100 2507-8029000 50.000 TON | 35.00000 1750.00| 73.30000 3665.00| 40.00000 2000.00
EROSION STONE | |
SECTION TOTALS \ $ 23,131.25] $ 28,380.50] $ 18,972.50
—————————————————————————————————————————— R i et
SECTION 0003 ROADWAY ITEMS - DIVISION 3 MB-013-6(502)25--77-57
\ \ \
0110 2528-8445110 LUMP | 1500.00000 1500.00| 1200.00000 1200.00| 2500.00000 2500.00
TRAFFIC CONTROL | | |
0120 2528-8445113 5.000 EACH | 435.00000 2175.00] 435.00000 2175.00] 435.00000 2175.00
FLAGGERS | | |
0130 2533-4980005 LUMP | 6500.00000 6500.00] 7500.00000 7500.00 | 4000.00000 4000.00
MOBILIZATION | |
0140 2602-0000212 300.000 LF | 25.00000 7500.00 | 35.00000 10500.00] 28.50000 8550.00
FLOATING SILT CURTAIN (HANGING) | | |
0150 2602-0000240 150.000 LF | 10.00000 1500.00| 1.50000 225.00] 10.00000 1500.00
MAINTENANCE OF FLOATING SILT CURTAIN | | |
SECTION TOTALS | $ 19,175.00| $ 21,600.00] $ 18,725.00
—————————————————————————————————————————— e

SECTION 0004 DESIGN NO. 2515;

STREAMBANK REPAIR TO A

PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE

MB-013-6(502)25--77-57



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/14/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 304 5
Bid Order: 304 Contract ID: 57-0136-502 Primary County: LINN
Letting Date: 09/15/15 10:00 A.M.
| ( 4 ) EAO057 | ( 5 ) CO0085 | ( 6 ) H.042
|EASTERN IOWA EXCAVATING & CO |COLE CONSTRUCTION CO., INC. |H & H CONSTRUCTION & DEVELOPM
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0160 2101-0850001 0.500 ACRE | 6250.00000 3125.00] 5000.00000 2500.00| 3500.00000 1750.00
CLEARING AND GRUBBING | | |
0170 2104-2713020 700.000 CY | 31.50000 22050.00| 10.00000 7000.00 | 15.00000 10500.00
EXCAVATION, CLASS 13, CHANNEL | | |
0180 2402-0425031 2450.000 TON | 17.25000 42262 .50 16.30000 39935.00] 19.00000 46550.00
GRANULAR BACKFILL | | |
0190 2507-3250005 2500.000 SY | 2.00000 5000.00| 2.85000 7125.00| 3.50000 8750.00
ENGINEERING FABRIC | | |
0200 2507-6800061 4000.000 TON | 24.00000 96000.00 | 24.35000 97400.00 | 29.00000 116000.00
REVETMENT, CLASS E | | |
SECTION TOTALS | $ 168,437.50]| $ 153,960.00| $ 183,550.00
—————————————————————————————————————————— ettt et et it
CONTRACT TOTALS | $ 222,093.75| $ 222,190.50]| $ 237,447.50




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/14/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 304 6
Bid Order: 304 Contract ID: 57-0136-502 Primary County: LINN
Letting Date: 09/15/15 10:00 A.M.
| ( 7 ) TO105 | ( 8 ) DE157 | ( 9 ) RE300
| TOP GRADE EXCAVATING, INC | DELONG CONSTRUCTION, INC. |[REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— R i et e Tt amatat e e P
SECTION 0001 ROADWAY ITEMS - DIVISION 1 MB-218-6(502)86-77-52
\ \ \
0010 2528-8445110 LUMP | 2200.00000 2200.00] 1600.00000 1600.00] 2500.00000 2500.00
TRAFFIC CONTROL | | |
0020 2533-4980005 LUMP | 16000.00000 16000.00 | 9500.00000 9500.00 | 15000.00000 15000.00
MOBILIZATION | | |
0030 2602-0000212 200.000 LF | 28.00000 5600.00] 35.00000 7000.00]| 40.00000 8000.00
FLOATING SILT CURTAIN (HANGING) | | |
0040 2602-0000240 100.000 LF | 10.00000 1000.00] 1.50000 150.00] 20.00000 2000.00
MAINTENANCE OF FLOATING SILT CURTAIN | | |
SECTION TOTALS | $ 24,800.00| $ 18,250.00] $ 27,500.00
—————————————————————————————————————————— f——————
SECTION 0002 DESIGN NO. 0215; STREAMBANK REPAIR TO A 100'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGE MB-218-6(502)86--77-52
\ \ \
0050 2101-0850001 0.100 ACRE | 8000.00000 800.00] 37250.00000 3725.00] 20000.00000 2000.00
CLEARING AND GRUBBING | | |
0060 2104-2713020 25.000 cCY | 22.00000 550.00] 100.00000 2500.00] 50.00000 1250.00
EXCAVATION, CLASS 13, CHANNEL | | |
0070 2506-4984000 3.000 CYy | 180.00000 540.00] 205.00000 615.00| 750.00000 2250.00
FLOWABLE MORTAR | | |
0080 2507-3250005 175.000 SY | 2.00000 350.00] 4.00000 700.00] 5.00000 875.00
ENGINEERING FABRIC | | |
0090 2507-6800061 490.000 TON | 34.00000 16660.00 | 47.00000 23030.00] 50.00000 24500.00
REVETMENT, CLASS E | | |
0100 2507-8029000 50.000 TON | 34.00000 1700.00] 36.00000 1800.00] 50.00000 2500.00
EROSION STONE | | |
SECTION TOTALS | $ 20,600.00| $ 32,370.00| $ 33,375.00
—————————————————————————————————————————— f————————
SECTION 0003  ROADWAY ITEMS - DIVISION 3 MB-013-6(502) 25--77-57
\ \ \
0110 2528-8445110 LUMP | 1800.00000 1800.00] 1200.00000 1200.00] 2500.00000 2500.00
TRAFFIC CONTROL | | |
0120 2528-8445113 5.000 EACH | 435.00000 2175.00] 435.00000 2175.00] 435.00000 2175.00
FLAGGERS | | |
0130 2533-4980005 LUMP | 20000.00000 20000.00| 12800.00000 12800.00 | 15000.00000 15000.00
MOBILIZATION | |
0140 2602-0000212 300.000 LF | 28.00000 8400.00| 35.00000 10500.00| 40.00000 12000.00
FLOATING SILT CURTAIN (HANGING) | | |
0150 2602-0000240 150.000 LF | 10.00000 1500.00] 1.50000 225.00| 20.00000 3000.00
MAINTENANCE OF FLOATING SILT CURTAIN | | |
SECTION TOTALS | S 33,875.00| S 26,900.00| S 34,675.00
—————————————————————————————————————————— Rt e et e it et

SECTION 0004 DESIGN NO. 2515;

STREAMBANK REPAIR TO A

PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE

MB-013-6(502)25--77-57



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/14/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 304 7
Bid Order: 304 Contract ID: 57-0136-502 Primary County: LINN
Letting Date: 09/15/15 10:00 A.M.
| ( 7 ) TO105 | ( 8 ) DE157 | ( 9 ) RE300
| TOP GRADE EXCAVATING, INC | DELONG CONSTRUCTION, INC. |[REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0160 2101-0850001 0.500 ACRE | 8000.00000 4000.00] 11250.00000 5625.00] 10000.00000 5000.00
CLEARING AND GRUBBING | | |
0170 2104-2713020 700.000 CY | 11.00000 7700.00] 23.00000 16100.00 | 20.00000 14000.00
EXCAVATION, CLASS 13, CHANNEL | | |
0180 2402-0425031 2450.000 TON | 18.00000 44100.00 | 19.50000 47775.00 | 15.00000 36750.00
GRANULAR BACKFILL | | |
0190 2507-3250005 2500.000 sSY | 2.00000 5000.00] 2.25000 5625.00] 5.00000 12500.00
ENGINEERING FABRIC | | |
0200 2507-6800061 4000.000 TON | 25.50000 102000.00] 32.00000 128000.00] 40.00000 160000.00
REVETMENT, CLASS E | | |
SECTION TOTALS | $ 162,800.00] $ 203,125.00| $ 228,250.00
—————————————————————————————————————————— f——————
CONTRACT TOTALS | $ 242,075.00 | $ 280,645.00| $ 323,800.00




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
351 Contract ID: 00-000S-798
150915 10:00 A.M.
CONTRACT SIGNED by VOLTMER, INC.
By Individual Site Numbers

Run Date: 10/14/15
Page: 351 1

Primary County: STATEWIDE
No Established DBE Goal

Project: NHSN-000-S(798)--2R-00
Work Type: TRAFFIC SIGNS
County: STATEWIDE Prj Awd Amt: $119,487.60
Route: MULTIPLE ROUTES
Location: VARIOUS LOCATIONS STATEWIDE
RANK VENDOR NO./NAME
1 v0o080 VOLTMER, INC.
2 K.100 K & W ELECTRIC, INC.

COLLINS & HERMANN, INC.

TOTAL % OVER
BID LOW BID
$ 119,487.60 100.00 %
$ 159,974.50 133.88 %
$ 235,280.68 196.90 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/14/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 351 2
Bid Order: 351 Contract ID: 00-000S-798 Primary County: STATEWIDE
Letting Date: 09/15/15 10:00 A.M.
| ( 1 ) Vvo080 | ( 2 ) K.100 | ( 3 ) CO0105
|VOLTMER, INC. |[K & W ELECTRIC, INC. |COLLINS & HERMANN, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i et e e e
SECTION 0001 SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAME
\ \ \
0010 2401-6745355 2.000 EACH | 400.00000 800.00] 400.00000 800.00] 650.00000 1300.00
REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY | | |
SIGNS \ \ \
0020 2401-6745650 LUMP | 1200.00000 1200.00] 2500.00000 2500.00] 7250.00000 7250.00
REMOVAL OF EXISTING STRUCTURES | | |
0030 2524-6765010 4.000 EACH | 150.00000 600.00| 150.00000 600.00| 500.00000 2000.00
REMOVE AND REINSTALL SIGN AS PER PLAN | |
0040 2524-6765210 1.000 EACH | 200.00000 200.00| 50.00000 50.00| 225.00000 225.00
REMOVAL OF TYPE A SIGN ASSEMBLY | | |
0050 2524-6765220 38.000 EACH | 300.00000 11400.00| 300.00000 11400.00| 325.00000 12350.00
REMOVAL OF TYPE B SIGN ASSEMBLY | | |
0060 2524-9081260 2.000 EACH | 750.00000 1500.00] 700.00000 1400.00] 1250.00000 2500.00
CONCRETE FOOTING FOR BREAKAWAY SIGN | |
POST, 2'-0" DIA. X 6'-0" | | |
0070 2524-9081275 2.000 EACH | 900.00000 1800.00] 900.00000 1800.00] 1450.00000 2900.00
CONCRETE FOOTING FOR BREAKAWAY SIGN | |
POST, 2'-8" DIA. X 7'-6" | | |
0080 2524-9081290 3.000 EACH | 1000.00000 3000.00] 1000.00000 3000.00] 2250.00000 6750.00
CONCRETE FOOTING FOR BREAKAWAY SIGN | |
POST, 2'-8" DIA. X 9'-0" | | |
0090 2524-9276010 198.300 LF | 22.00000 4362.60| 15.00000 2974.50| 17.25000 3420.68
PERFORATED SQUARE STEEL TUBE POSTS | | |
0100 2524-9276027 14.000 EACH | 650.00000 9100.00| 450.00000 6300.00 | 725.00000 10150.00
PERFORATED SQUARE STEEL TUBE POST | | |
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY | | |
0110 2524-9281000 7.000 EACH | 300.00000 2100.00] 150.00000 1050.00] 220.00000 1540.00
STEEL BREAKAWAY SIGN POSTS FOR TYPE A | |
OR B SIGNS, INSTALL ONLY | | |
0120 2524-9680250 47.000 EACH | 475.00000 22325.00] 800.00000 37600.00 | 745.00000 35015.00
INSTALL TYPE B SIGN | | |
0130 2528-8445110 LUMP | 1850.00000 1850.00] 5400.00000 5400.00] 20000.00000 20000.00
TRAFFIC CONTROL | | |
0140 2533-4980005 LUMP | 3600.00000 3600.00] 5000.00000 5000.00] 20000.00000 20000.00
MOBILIZATION | |
SECTION TOTALS | S 63,837.60] S 79,874.50]| $ 125,400.68
—————————————————————————————————————————— Rt ettt ettt e ettt ettt
\



Bid Order: 351
Letting Date: 09/15/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

Contract ID:

00-000s-798

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 10/14/15
Page: 351 3

Primary County: STATEWIDE

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0150 2401-6745355 12.000 EACH
REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY
SIGNS

0160 2524-6765010 2.000 EACH
REMOVE AND REINSTALL SIGN AS PER PLAN

0170 2524-6765220 5.000 EACH
REMOVAL OF TYPE B SIGN ASSEMBLY

0180 2524-9081260 6.000 EACH
CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-0" DIA. X 6'-0"

0190 2524-9081290 18.000 EACH
CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

0200 2524-9281000 24.000 EACH
STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, INSTALL ONLY

0210 2524-9680250 15.000 EACH
INSTALL TYPE B SIGN

0220 2528-8445110 LUMP
TRAFFIC CONTROL

0230 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

CONTRACT TOTALS

<~

1)

OLTMER,

650.

600.
300.

750.

1000.

225.

410.
1500.

9600.

Vo080

INC.

00000

00000

00000

00000

00000

00000

00000

00000

00000

(2 ) K.100 \

|K & W ELECTRIC, INC. |

\ \

AMOUNT| UNIT PRICE AMOUNT |
7800.00] 750.00000 9000.00|
\ \

| |
1200.00] 500.00000 1000.00|
| |
1500.00] 500.00000 2500.00]
| |
4500.00] 1000.00000 6000.00|
| |

\ \
18000.00| 1500.00000 27000.00]
\ \

| |
5400.00] 150.00000 3600.00]
| |

| |
6150.00| 1000.00000 15000.00|
| |
1500.00] 1000.00000 1000.00|
| |
9600.00| 15000.00000 15000.00|
| |
55,650.00] S 80,100.00]|
o +
119,487.60| S 159,974.50|

( 3 ) CO0105
COLLINS & HERMANN, INC.

UNIT PRICE AMOUNT
650.00000 7800.00
500.00000 1000.00
325.00000 1625.00

1250.00000 7500.00
2250.00000 40500.00
220.00000 5280.00
745.00000 11175.00
20000.00000 20000.00
15000.00000 15000.00
$ 109,880.00

$ 235,280.68




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
352 Contract ID: 27-0351-161
150915 10:00 A.M.
CONTRACT SIGNED by GRYP, DAVE CONSTRUCTION, INC.
Completion Date: 10/31/16

Run Date:

Primary County: DECATUR
No Established DBE Goal

10/14/15
Page: 352 1

Project: IMN-035-1(161)0--0E-27
Work Type: GUARDRAIL
County: DECATUR Prj Awd Amt: $108,200.00
Route: I-35
Location: MISSOURI STATE LINE TO POLK CO.
LINE (ON-CALL)
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 GR360 DAVE GRYP CONSTRUCTION, INC. S 108,200.00 100.00 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/14/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 352 2
Bid Order: 352 Contract ID: 27-0351-161 Primary County: DECATUR
Letting Date: 09/15/15 10:00 A.M.
| ( 1 ) GR360 | ( ) | ( )
|GRYP, DAVE CONSTRUCTION, INC | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2505-6001010 150.000 EACH | 43.00000 6450.00| |
LINE POST, REPAIR | | |
0020 2505-6001012 150.000 EACH | 85.00000 12750.00] |
LINE POST, REPLACE | | |
0030 2505-6001014 10.000 EACH | 400.00000 4000.00| |
LINE POST FOUNDATION, REPLACE | | |
0040 2505-6001020 10.000 EACH | 5000.00000 50000.00| |
END ANCHOR, REPAIR | | |
0050 2505-6001030 10.000 EACH | 300.00000 3000.00] \
TURNBUCKLE, REPLACE | | |
0060 2505-6001040 1000.000 LF | 2.00000 2000.00| |
HIGH TENSION CABLE GUARDRAIL, REPLACE | | |
0070 2533-4980020 10.000 EACH | 3000.00000 30000.00] |
MOBILIZATION, ON-CALL | | |
SECTION TOTALS | $ 108,200.00| $ | $
—————————————————————————————————————————— i e b et
CONTRACT TOTALS | $ 108,200.00| $ | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

353 Contract ID: 56-0611-185
150915 10:00 A.M.
CONTRACT SIGNED by VOLTMER, INC.

15 WORK DAYS Late Start Date: 10/19/15

Run Date: 10/14/15

Primary County: LEE
No Established DBE Goal

43,725.70

Page: 353 1

Project: NHSN-061-1(185)--2R-56
Work Type: TRAFFIC SIGNS
County: LEE Prj Awd Amt: $43,725.70
Route: U.S. 61
Location: SOUTH OF THE NORTH JCT U.S. 218 (NB)
RANK VENDOR NO./NAME

1 vo080 VOLTMER, INC.
2 K.100 K & W ELECTRIC, INC.

COLLINS & HERMANN, INC.

$
$ 55,385.00
$ 63,268.00

% OVER
LOW BID
100.00 %
126.66 %
144.69 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/14/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 353 2
Bid Order: 353 Contract ID: 56-0611-185 Primary County: LEE
Letting Date: 09/15/15 10:00 A.M.
| ( 1 ) V0080 | ( 2 ) K.100 | ( 3 ) CO105
| VOLTMER, INC. |K & W ELECTRIC, INC. | COLLINS & HERMANN, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 TRAFFIC SIGNING ITEMS
\ \ \
0010 2524-9325001 59.000 SF | 37.30000 2200.70] 40.00000 2360.00 | 30.75000 1814.25
TYPE A SIGNS, SHEET ALUMINUM | | |
0020 2528-8445110 LUMP | 1500.00000 1500.00] 10000.00000 10000.00| 7450.00000 7450.00
TRAFFIC CONTROL | |
0030 2528-8445113 15.000 EACH | 435.00000 6525.00] 435.00000 6525.00] 435.00000 6525.00
FLAGGERS | | |
0040 2528-9290050 15.000 CDAY | 200.00000 3000.00| 100.00000 1500.00| 25.25000 378.75
PORTABLE DYNAMIC MESSAGE SIGN (PDMS) | | |
0050 2533-4980005 LUMP | 5500.00000 5500.00] 5000.00000 5000.00| 16600.00000 16600.00
MOBILIZATION | | |
0060 2599-9999005 1.000 EACH | 25000.00000 25000.00] 30000.00000 30000.00| 30500.00000 30500.00
('"EACH' ITEM) MAST ARM SIGN SUPPORT | | |
STRUCTURE, 52' ARM | | |
SECTION TOTALS | S 43,725.70] S 55,385.00] S 63,268.00
—————————————————————————————————————————— o
CONTRACT TOTALS | S 43,725.70] S 55,385.00] S 63,268.00




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
401 Contract ID: 31-0522-139
150915 10:00 A.M.
CONTRACT SIGNED by
25 WORK DAYS Approximate Start Date:

CONNOLLY CONSTRUCTION, INC.
11/23/15

Run Date:

Primary County: DUBUQUE
No Established DBE Goal

10/14/15
Page: 401 1

Project: NHSN-052-2(139)--2R-31
Work Type: SALVAGE AND REMOVAL
County: DUBUQUE Prj Awd Amt: $21,475.66
Route: U.S. 52
Location: PARCEL 3, 765 - 767 HWY 52, DURANGO
RANK VENDOR NO./NAME
1 C0455 CONNOLLY CONSTRUCTION, INC.
2 MO480 MOYNA, C.J. & SONS, INC.

TOTAL
BID
$ 21,475.66
$ 25,620.00



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/14/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 401 2
Bid Order: 401 Contract ID: 31-0522-139 Primary County: DUBUQUE
Letting Date: 09/15/15 10:00 A.M.
1 ) CO0455 ) M0480 ( )

( ( 2
CONNOLLY CONSTRUCTION, INC. MOYNA, C.J. & SONS, INC.

LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| | |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 SALVAGE AND REMOVAL ITEMS
I I I
0010 2101-0850001 0.280 ACRE | 2895.20000 810.66| 4000.00000 1120.00|
CLEARING AND GRUBBING | | |
0020 2538-6970000 LUMP | 19490.00000 19490.00]| 22500.00000 22500.00]
SALVAGE, REMOVAL, AND DISPOSAL OF | I I
OBSTRUCTIONS ON PARCEL NO. 3 | | |
0030 2538-6975110 1.000 EACH | 1175.00000 1175.00| 2000.00000 2000.00 |
SEALING WELLS | | |
SECTION TOTALS | $ 21,475.66]| $ 25,620.00] $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 21,475.66]| $ 25,620.00] $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

402 Contract ID: 57-1001-110
150915 10:00 A.M.
WITHDRAWN FROM LETTING

50 WORK DAYS Approximate Start Date: 11/23/15

Primary County: LINN
No Established DBE Goal

Run Date: 10/14/15
Page: 402 1

Project: NHSN-100-1(110)--2R-57
Work Type: SALVAGE AND REMOVAL
County: LINN
Route: IOWA 100
Location: PARCEL 55, 1616 80TH ST NW AND 1808 80TH ST
NW, PALO
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

NO BIDS RECEIVED



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/14/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 402 2

Bid Order: 402 Contract ID: 57-1001-110 Primary County: LINN
Letting Date: 09/15/15 10:00 A.M.

|[NO VALID BIDS

LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY |



Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
451 Contract ID: 07-3807-121
150915 10:00 A.M.
CONTRACT SIGNED by
130 WORK DAYS Specified Start Date:

PETERSON CONTRACTORS INC.
04/04/16

Run Date: 10/14/15
Page: 451 1

Primary County: BLACK HAWK
No Established DBE Goal

TOTAL % OVER
BID LOW BID

$ 3,611,857.78 100.00

Project: IMX-380-7(121)65--02-07
Work Type: NOISE WALL
County: BLACK HAWK Prj Awd Amt: $3,611,857.78
Route: I-380
Location: EB I-380 - 0.25 MI E. OF ELK RUN CREEK TO
MCCOY RD BRIDGE WB I-380 - 0.3 MI W. OF
EVANSDALE DR. TO 0.25 MI E. ELK RUN
RANK VENDOR NO./NAME
1 PE320 PETERSON CONTRACTORS INC.
2 CR120 CRAMER AND ASSOC., INC.

$ 4,879,080.00 135.08 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/14/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 451 2
Bid Order: 451 Contract ID: 07-3807-121 Primary County: BLACK HAWK
Letting Date: 09/15/15 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) CR120 | ( )
| PETERSON CONTRACTORS INC. | CRAMER AND ASSOC., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— o
SECTION 0001 DESIGN NO. 1115; ITEMS FOR A 3,888' X VARIES PRECAST CONCRETE NOISE WALL AND 157' X 10' ACRYLIC NOISE WALL
\ \ \
0010 2401-6750001 LUMP | 90000.00000 90000.00| 120000.00000 120000.00]
REMOVALS, AS PER PLAN | | |
0020 2402-2720000 1783.000 CY | 10.45000 18632.35]| 20.00000 35660.00 |
EXCAVATION, CLASS 20 | | |
0030 2403-0100000 15.700 cCY | 550.00000 8635.00] 1500.00000 23550.00]
STRUCTURAL CONCRETE (MISCELLANEOUS) | |
0040 2404-7775000 2649.000 LB | 0.90000 2384.10] 2.00000 5298.00]
REINFORCING STEEL | | |
0050 2404-7775005 243.000 LB | 1.10000 267.30| 2.00000 486.00]
REINFORCING STEEL, EPOXY COATED | | |
0060 2404-7775009 128.000 LB | 8.00000 1024.00] 10.00000 1280.00]
REINFORCING STEEL, STAINLESS STEEL | | |
0070 2408-7800000 2283.000 LB | 4.00000 9132.00| 5.00000 11415.00|
STRUCTURAL STEEL | | |
0080 2436-0000100 40960.000 SF | 37.50000 1536000.00] 48.00000 1966080.00]
PRECAST NOISE WALL | | |
0100 2533-4980005 LUMP | 60000.00000 60000.00| 160000.00000 160000.00]
MOBILIZATION | |
0110 2599-9999003 79.800 CY | 145.00000 11571.00| 375.00000 29925.00]
("CUBIC YARDS' ITEM) Controlled Low | |
Strength Material | | |
0120 2599-9999014 1091.000 SF | 170.00000 185470.00] 170.00000 185470.00]
("SQUARE FEET' ITEM) TL-4 Noise Barrier | | |
System | | |
SECTION TOTALS | S 1,923,115.75| $ 2,539,164.00] $
————————————————————————————————————————— e e it
SECTION 0002 DESIGN NO. 1215; ITEMS FOR A 2,640' X VARIES PRECAST CONCRETE NOISE WALL
\ \
0130 2401-6750001 LUMP | 90000.00000 90000.00 | 60000.00000 60000.00 |
REMOVALS, AS PER PLAN | | |
0140 2402-2720000 3938.000 CY | 10.45000 41152.10| 20.00000 78760.00 |
EXCAVATION, CLASS 20 | | |
0150 2403-0100000 15.100 cCY | 550.00000 8305.00| 1500.00000 22650.00]
STRUCTURAL CONCRETE (MISCELLANEQUS) | | |
0160 2404-7775000 2649.000 LB | 0.90000 2384.10| 2.00000 5298.00|
REINFORCING STEEL | | |
0170 2408-7800000 2283.000 LB | 4.00000 9132.00| 5.00000 11415.00|
| | |

STRUCTURAL STEEL



IOWA DEPARTMENT OF TRANSPORTATION

REMOVAL AND REINSTALLATION OF FENCE,

Run Date: 10/14/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 451 3
Bid Order: 451 Contract ID: 07-3807-121 Primary County: BLACK HAWK
Letting Date: 09/15/15 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) CR120 | ( )
| PETERSON CONTRACTORS INC. | CRAMER AND ASSOC., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0180 2436-0000100 36032.000 SF | 36.50000 1315168.00] 48.00000 1729536.00]
PRECAST NOISE WALL | | |
0200 2533-4980005 LUMP | 60000.00000 60000.00| 110000.00000 110000.00]
MOBILIZATION | | |
0210 2599-9999003 100.800 cCY | 145.00000 14616.00| 375.00000 37800.00 |
("CUBIC YARDS' ITEM) Controlled Low | |
Strength Material | | \

SECTION TOTALS | S 1,540,757.20] S 2,055,459.00| S
—————————————————————————————————————————— o
SECTION 0003 ROADWAY ITEMS

\ \ \
0220 2101-0850001 0.100 ACRE | 220000.00000 22000.00| 60000.00000 6000.00 |
CLEARING AND GRUBBING | | |
0230 2102-2625000 3055.000 cCY | 6.00000 18330.00| 35.00000 106925.00]
EMBANKMENT-IN-PLACE | | |
0240 2102-2710070 397.000 CY | 6.00000 2382.00] 12.00000 4764.00|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0250 2105-8425015 4525.000 CY | 6.00000 27150.00] 20.00000 90500.00 |
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0260 2505-4008300 543.750 LF | 22.65000 12315.94 | 23.00000 12506.25]|
STEEL BEAM GUARDRAIL | | |
0270 2505-4008400 1.000 EACH | 1969.50000 1969.50] 2000.00000 2000.00]
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | \
0280 2505-4021010 1.000 EACH | 227.25000 227.25| 225.00000 225.00|
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0290 2505-4021020 1.000 EACH | 1257.45000 1257.45] 1300.00000 1300.00]
STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM | | |
0300 2507-3250005 266.400 SY | 2.50000 666.00| 2.00000 532.80]
ENGINEERING FABRIC | | |
0310 2507-8029000 190.500 TON | 33.00000 6286.50 | 65.00000 12382.50|
EROSION STONE | |
0320 2518-6910000 2.000 EACH | 200.00000 400.00] 200.00000 400.00]
SAFETY CLOSURE \ \
0330 2519-1001000 30.000 LF | 50.00000 1500.00] 80.00000 2400.00]
FENCE, CHAIN LINK, VINYL COATED | | |
0340 2519-4200020 20.000 LF | 15.00000 300.00] 100.00000 2000.00]
REMOVAL AND REINSTALLATION OF FENCE, | |
CHAIN LINK | | |
0350 2519-4200040 5.000 LF | 20.00000 100.00] 100.00000 500.00]
| | \
| | |

FIELD



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/14/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 451 4
Bid Order: 451 Contract ID: 07-3807-121 Primary County: BLACK HAWK
Letting Date: 09/15/15 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) CR120 | ( )
| PETERSON CONTRACTORS INC. | CRAMER AND ASSOC., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0360 2519-4200090 18.000 LF | 20.00000 360.00] 100.00000 1800.00|
REMOVAL AND REINSTALLATION OF FENCE, | |
WOOD | | |
0370 2519-4200120 11.000 LF | 15.00000 165.00] 46.39000 510.29|
REMOVAL OF FENCE, CHAIN LINK | | |
0380 2528-8445110 LUMP | 20000.00000 20000.00| 7500.00000 7500.00 |
TRAFFIC CONTROL | \ \
0390 2601-2636041 4.200 ACRE | 1275.00000 5355.00] 1300.00000 5460.00|
SEEDING AND FERTILIZING | | \
0400 2602-0000020 3156.000 LF | 2.10000 6627.60| 2.10000 6627.60|
SILT FENCE | | |
0410 2602-0000030 124.500 LF | 2.75000 342.38] 2.75000 342.38]
SILT FENCE FOR DITCH CHECKS | | |
0420 2602-0000071 3280.500 LF | 0.85000 2788.43] 0.85000 2788.43]
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0430 2602-0000101 328.000 LF | 3.60000 1180.80| 2.00000 656.00|
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0440 2602-0000306 5577.000 LF | 1.99000 11098.23| 2.00000 11154.00]
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 6 IN. DIA. | | |
0450 2602-0000350 5577.000 LF | 0.75000 4182.75| 0.75000 4182.75]
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | | |
0460 2602-0010010 2.000 EACH | 500.00000 1000.00| 500.00000 1000.00|
MOBILIZATIONS, EROSION CONTROL | | |
SECTION TOTALS | $ 147,984.83] $ 284,457.00] $
—————————————————————————————————————————— R et e b e e
CONTRACT TOTALS | $ 3,611,857.78] $ 4,879,080.00] $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

452 Contract ID: 25-0803-205
150915 10:00 A.M.
CONTRACT SIGNED by K & L CONSTRUCTION, INC.

10 WORK DAYS Late Start Date: 10/19/15

Run Date: 10/14/15
Page: 452 1

Primary County: DALLAS
No Established DBE Goal

Project: IMN-080-3(205)112--0E-25
Work Type: DEBRIS REMOVAL
County: DALLAS Prj Awd Amt: $136,726.00
Route: I-80
Location: OVER NORTH RACCOON RIVER, 0.7 MI W OF Rl6.
BRIDGE MAINTENCE #S 2512.4R080 & 2512.4L080.
BATEY, LTD.
Non-responsive bid submitted: Did not submit a Bid Bond
RANK VENDOR NO./NAME
1 K.055 K & L CONSTRUCTION, INC.
2 EL045 ELDER CORPORATION
3 PE320 PETERSON CONTRACTORS INC.
BA480 BATEY, LTD.

TOTAL % OVER
BID LOW BID
136,726.00 100.00 %
499,900.00 365.62 %
609,112.75 445.49 %
IRREGULAR



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/14/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 452 2

Bid Order: 452 Contract ID: 25-0803-205 Primary County: DALLAS
Letting Date: 09/15/15 10:00 A.M.

) K.055

( 1 2 ) ELO45
K & L CONSTRUCTION, INC.

( 3 ) PE320
ELDER CORP.

ETERSON CONTRACTORS INC.

g~

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001 DEBRIS REMOVAL ITEMS
\ \ |
0010 2101-1001000 LUMP | 100000.00000 100000.00| 475221.00000 475221.00] 577000.00000 577000.00
REMOVAL OF FLOOD DEBRIS | | |
0020 2528-8445110 LUMP | 5500.00000 5500.00 | 3255.00000 3255.00| 11250.00000 11250.00
TRAFFIC CONTROL | |
0030 2533-4980005 LUMP | 25000.00000 25000.00| 16000.00000 16000.00 | 15000.00000 15000.00
MOBILIZATION | | |
0040 2602-0000020 375.000 LF | 4.00000 1500.00 | 3.00000 1125.00]| 3.25000 1218.75
SILT FENCE | | \
0050 2602-0000071 375.000 LF | 2.00000 750.00 | 2.00000 750.00 | 2.00000 750.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | \
DITCH CHECKS | | |
0060 2602-0000101 38.000 LF | 2.00000 76.00]| 10.50000 399.00| 13.00000 494 .00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0070 2602-0000320 200.000 LF | 10.00000 2000.00 | 6.25000 1250.00 | 7.00000 1400.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | \ \
0080 2602-0000350 200.000 LF | 2.00000 400.00| 2.00000 400.00]| 2.50000 500.00
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | \
CONTROL DEVICE | |
0090 2602-0010010 1.000 EACH | 500.00000 500.00 | 500.00000 500.00]| 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0100 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 136,726.00] $ 499,900.00| $ 609,112.75
—————————————————————————————————————————— e e
CONTRACT TOTALS | $ 136,726.00]| $ 499,900.00| $ 609,112.75




IOWA DEPARTMENT OF TRANSPORTATION

Bid Order: 453
Letting Date: 150915 10:00 A.M.
Letting Status: CONTRACT SIGNED by
Contract Period: 10 WORK DAYS Late Start Date:

Contract ID:

VENDOR RANKING

64-3301-710

VIETH CONSTRUCTION CORP.
10/19/15

Run Date: 10/14/15
Page: 453 1

Primary County: MARSHALL
No Established DBE Goal

Did not submit a Bid Bond

Project: MP-330-1(710)24--76-64
Work Type: DEBRIS REMOVAL
County: MARSHALL Prj Awd Amt: $24,600.00
Route: IOWA 330
Location: 0.75 MI N OF CO RD E35
BATEY, LTD.
Non-responsive bid submitted:
RANK VENDOR NO./NAME
1 VIO035 VIETH CONSTRUCTION CORPORATION
2 BO413 BOULDER CONTRACTING, LLC.
3 PE320 PETERSON CONTRACTORS INC.
4 ST759 STRAND EXCAVATING, INC.
BA480 BATEY, LTD.

TOTAL % OVER

BID LOW BID

$ 24,600.00 100.00 %

$ 39,350.00 159.95 %

$ 55,850.00 227.03 %

$ 63,915.00 259.81 %
IRREGULAR



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/14/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 453 2
Bid Order: 453 Contract ID: 64-3301-710 Primary County: MARSHALL
Letting Date: 09/15/15 10:00 A.M.
1 ) VIO035 2 ) BO413 3 ) PE320

W~
g~

(
VIETH CONSTRUCTION CORP. OULDER CONTRACTING, LLC. ETERSON CONTRACTORS INC.

LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| | |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
I I I
0010 2101-1001000 LUMP | 16000.00000 16000.00]| 29000.00000 29000.00] 39500.00000 39500.00
REMOVAL OF FLOOD DEBRIS | | |
0020 2528-8445110 LUMP | 750.00000 750.00| 1000.00000 1000.00| 2000.00000 2000.00
TRAFFIC CONTROL | |
0030 2528-8445113 10.000 EACH | 435.00000 4350.00 | 435.00000 4350.00 | 435.00000 4350.00
FLAGGERS | | |
0040 2533-4980005 LUMP | 3500.00000 3500.00 | 5000.00000 5000.00 | 10000.00000 10000.00
MOBILIZATION | | |
SECTION TOTALS | $ 24,600.00] $ 39,350.00] $ 55,850.00
—————————————————————————————————————————— it e A
CONTRACT TOTALS | $ 24,600.00] $ 39,350.00] $ 55,850.00




IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 10/14/15
Page: 453 3

Bid Order: 453 Contract ID: 64-3301-710 Primary County: MARSHALL
Letting Date: 09/15/15 10:00 A.M.
I ( 4 ) ST759 I ( ) I ( )
| STRAND EXCAVATING, INC. | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-1001000 LUMP | 52000.00000 52000.00] |
REMOVAL OF FLOOD DEBRIS | | |
0020 2528-8445110 LUMP | 3005.00000 3005.00]| |
TRAFFIC CONTROL | |
0030 2528-8445113 10.000 EACH | 435.00000 4350.00| \
FLAGGERS | | |
0040 2533-4980005 LUMP | 4560.00000 4560.00 | |
MOBILIZATION | \ \
SECTION TOTALS | $ 63,915.00] $ | $
—————————————————————————————————————————— e it et sttt e E T e
CONTRACT TOTALS | $ 63,915.00] $ | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
501 Contract ID: 01-0802-241
150915 10:00 A.M.
CONTRACT SIGNED by
20 WORK DAYS Late Start Date:

NORTHWEST LANDSCAPING, INC.
10/19/15

Run Date:

Primary County: ADAIR
No Established DBE Goal

$ 152,729.00

10/14/15
Page: 501 1

% OVER

Project: IMN-080-2(241)80--0E-01
Work Type: LANDSCAPING
County: ADAIR Prj Awd Amt: $152,729.00
Route: I-80
Location: REST AREAS 3.5 MI E OF ADAIR (EB/WB)
RANK VENDOR NO./NAME
1 NO300 NORTHWEST LANDSCAPING, INC.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/14/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 501 2
Bid Order: 501 Contract ID: 01-0802-241 Primary County: ADAIR
Letting Date: 09/15/15 10:00 A.M.
| ( 1 ) NO300 | ( ) | ( )
|NORTHWEST LANDSCAPING, INC. | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 LANDSCAPING ITEMS IMN-080-2(241)80--0E-01
\ \ \
0010 2101-0850001 0.100 ACRE | 10000.00000 1000.00| |
CLEARING AND GRUBBING | | |
0020 2101-0850002 1947.000 UNIT | 32.00000 62304.00| |
CLEARING AND GRUBBING | \ \
0030 2528-8445110 LUMP | 4000.00000 4000.00 | |
TRAFFIC CONTROL | |
0040 2533-4980005 LUMP | 14000.00000 14000.00] |
MOBILIZATION | | |
0050 2599-9999010 LUMP | 6500.00000 6500.00] |
('"LUMP SUM' ITEM) PRUNE TREES | | |
0060 2599-9999010 LUMP | 4000.00000 4000.00 | \
('"LUMP SUM' ITEM) REMOVE STEEL POSTS | | |
0070 2601-2639010 84.500 SQ | 250.00000 21125.00] |
SODDING \ \ \
0080 2601-3000201 713.000 EACH | 10.00000 7130.00]| |
HERBICIDE APPLICATION, CUT STUMP | | \
0090 2610-0000130 5.000 EACH | 100.00000 500.00] |
VINES | | |
0100 2610-0000180 LUMP | 1600.00000 1600.00 | |
FLOWERS, AS PER PLAN | | |
0110 2610-0000600 LUMP | 5000.00000 5000.00 | \
TILLAGE | | |
0120 2611-0000100 127.000 EACH | 100.00000 12700.00]| |
SHRUBS, FURNISHED AND INSTALLED (WITH | | |
WARRANTY) | | |
0130 2611-0000200 26.000 EACH | 495.00000 12870.00 | \
TREES, FURNISHED AND INSTALLED (WITH | |
WARRANTY) | | |
SECTION TOTALS | $ 152,729.00| $ | $
—————————————————————————————————————————— e e e
CONTRACT TOTALS | $ 152,729.00| $ | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
502 Contract ID: 12-1881-019
150915 10:00 A.M.
AWARD RECOMMENDED to
20 WORK DAYS Late Start Date:

LAKESIDE CONST., INC.
04/04/16

STPN-188-1(19)--2J-12
LANDSCAPING
BUTLER

IOWA 188
CLARKSVILLE TO US 218

Prj Awd Amt: $53,918.00

10/14/15

1

LAKESIDE CONSTRUCTION, INC.
TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK

Run Date:

Page: 502
Primary County: BUTLER
No Established DBE Goal

TOTAL % OVER

BID LOW BID

S 53,918.00 100.00 %

S 108,785.00 201.76 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/14/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 502 2
Bid Order: 502 Contract ID: 12-1881-019 Primary County: BUTLER
Letting Date: 09/15/15 10:00 A.M.
| ( 1 ) LAOSS | ( 2 ) S0023 | ( )
| LAKESIDE CONST., INC. | SOIL-TEK |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 LANDSCAPING ITEMS STPN-188-1(19)--2J-12
\ \ \
0010 2526-8285000 LUMP | 2500.00000 2500.00]| 2800.00000 2800.00|
CONSTRUCTION SURVEY | | |
0020 2528-8445110 LUMP | 2500.00000 2500.00]| 1500.00000 1500.00]|
TRAFFIC CONTROL | | |
0030 2533-4980005 LUMP | 3500.00000 3500.00]| 20000.00000 20000.00|
MOBILIZATION | | |
0040 2601-2633100 233.800 ACRE | 60.00000 14028.00] 125.00000 29225.00|
MOWING | | |
0050 2601-2635800 33.400 ACRE | 300.00000 10020.00] 400.00000 13360.00]
SEEDBED AERATION | | |
0060 2601-2636015 33.400 ACRE | 300.00000 10020.00] 550.00000 18370.00]
NATIVE GRASS SEEDING | | |
0070 2612-0000500 33.400 ACRE | 250.00000 8350.00| 450.00000 15030.00]
ROADSIDE SPRAYING | | |
0080 2612-0000520 10.000 ACRE | 300.00000 3000.00]| 850.00000 8500.00|
ROADSIDE SPRAY FOR WEED CONTROL | | |
SECTION TOTALS | $ 53,918.00| $ 108,785.00] $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 53,918.00| $ 108,785.00] $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/14/15

VENDOR RANKING Page: 503 1
Bid Order: 503 Contract ID: 52-0806-382 Primary County: JOHNSON
Letting Date: 150915 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by SMITH SEEDING, INC.
Contract Period: 25 WORK DAYS Late Start Date: 10/19/15

Project: IMN-080-6(382)237--0E-52
Work Type: LANDSCAPING
County: JOHNSON Prj Awd Amt: $169,614.00
Route: I-80
Location: REST AREAS 1 MI W OF TIFFIN

INTERCHANGE/IRELAND AVE NW (EB/WB)
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 SM021 SMITH SEEDING, INC. $ 169,614.00 100.00 %
2 BR623 BROWN'S TREE SERVICE LLC $ 209,377.00 123.44 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/14/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 503 2
Bid Order: 503 Contract ID: 52-0806-382 Primary County: JOHNSON
Letting Date: 09/15/15 10:00 A.M.
| ( 1 ) sM021 | ( 2 ) BR623 | ( )
| SMITH SEEDING, INC. |[BROWN'S TREE SERVICE LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 LANDSCAPING ITEMS IMN-080-6(382)237-0E-52
\ \ \
0010 2101-0850002 2217.000 UNIT | 25.00000 55425.00| 39.00000 86463.00|
CLEARING AND GRUBBING | | |
0020 2528-8445110 LUMP | 5000.00000 5000.00| 1000.00000 1000.00|
TRAFFIC CONTROL | | |
0030 2533-4980005 LUMP | 15000.00000 15000.00] 25000.00000 25000.00|
MOBILIZATION | | |
0040 2599-9999001 1.900 ACRE | 3000.00000 5700.00 | 1500.00000 2850.00]
("ACRES' ITEM) HERBICIDE APPLICATION, | | |
CONTROL BRUSH | |
0050 2599-9999010 LUMP | 2000.00000 2000.00| 16000.00000 16000.00|
('"LUMP SUM' ITEM) TREE PRUNING | | |
0060 2601-2633100 8.400 ACRE | 250.00000 2100.00| 500.00000 4200.00|
MOWING | | |
0070 2601-2639010 27.200 SQ | 300.00000 8160.00| 200.00000 5440.00|
SODDING | | |
0080 2601-3000201 5651.000 EACH | 4.00000 22604.00| 4.00000 22604.00|
HERBICIDE APPLICATION, CUT STUMP | | |
0090 2610-0000130 7.000 EACH | 75.00000 525.00] 50.00000 350.00]
VINES | | |
0100 2610-0000180 LUMP | 5000.00000 5000.00| 4000.00000 4000.00|
FLOWERS, AS PER PLAN | | \
0110 2610-0000600 LUMP | 7000.00000 7000.00 | 500.00000 500.00]
TILLAGE | | |
0120 2611-0000100 152.000 EACH | 75.00000 11400.00] 75.00000 11400.00]
SHRUBS, FURNISHED AND INSTALLED (WITH | | |
WARRANTY) | | |
0130 2611-0000200 59.000 EACH | 500.00000 29500.00| 500.00000 29500.00|
TREES, FURNISHED AND INSTALLED (WITH | | |
WARRANTY) \ \ \
0140 2612-0000520 0.200 ACRE | 1000.00000 200.00] 350.00000 70.00|
ROADSIDE SPRAY FOR WEED CONTROL | | |
SECTION TOTALS | $ 169,614.00] $ 209,377.00] $
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 169,614.00] $ 209,377.00] $




